

## Invitation for Bids

### ADDENDUM # 4

**Bid Cancellations, Scope Change, Procurement Schedule Change**

**Transit Center Renovation  
IFB #FED2019-11 through IFB#FED2019-11.05**

**TO:** Prospective Bidders  
**FROM:** Lynne Safford, Procurement Administrator  
**DATE:** June 21, 2019  
**SUBJECT:** Addendum No. 4 – Additional Contract Requirements & Clarifications

The following is included as part of Addendum No.2 and supersedes the language/requirements set forth in the original "Invitation for Bids".

### ADDENDUM # 4 – Bid Cancellations, Scope Change, Procurement Schedule Change

#			IFB Section Reference
1	<p><b>The bids for the 5 categories of SUBCONTRACTOR work (Demolition, Plumbing, Painting, Electrical, and HVAC) are cancelled as of June 21, 2019. No contract awards will be made for the following IFB numbers:</b></p> <p><b>FED2019-11.01 FED2019-11.02 FED2019-11.03 FED2019-11.04 FED2019-11.05</b></p> <p><b>Bid materials submitted on June 19<sup>th</sup> will be returned to the bidders by GPMTD.</b></p>		N/A
2	<p>The <b>GENERAL CONTRACTOR</b> will be expected to submit one bid for the entire project scope of work. This includes all work included in the Project Manual and the Project Bid Set (Attachments R and S).</p> <p><b>No Subcontractor bids will be awarded by GPMTD.</b></p> <p>The <b>GENERAL CONTRACTOR</b> is not required to execute subcontracts associated with the IFB's referenced in Item #1(above).</p>		<p><i>Sections: 1-2 "Purpose &amp; Scope" and 2-2 "Scope of Work/Specifications"</i></p>
3	<p>General Contractor Bids due by <b>2:00 pm (CST):</b></p>	<p>July 12, 2019</p>	<p><i>Section: 1-7 Procurement Schedule</i></p>

Bid Opening at <b>2:15 pm (CST)</b> :	July 12, 2019
Recommendation to GPMTD Board of Trustees for Contract Execution:	August 5, 2019
Expected project start-up date on or before:	September 1, 2019