MAY 28,2019

INVITATION FOR BIDS

GENERAL CONTRACTOR-TRANSIT CENTER RENOVATION

GREATER PEORIA MASS TRANSIT DISTRICT
2105 NE JEFFERSON AVE., PEORIA, IL 61603



INVITATION FOR BID - COVER PAGE

May 28, 2019

Issue Date:
Transit Center Renovation

Title:

IFB# FED2019-11. GENERAL
Reference Number: CONTRACTOR
Issuing and Using Agency: Greater Peoria Mass Transit District
Attn: Lynne Safford, Procurement
Administrator

2105 NE Jefferson Avenue
Peoria, Illinois 61603-3587

Bids for Furnishing the Product(s)/Service(s) Described Herein by GENERAL CONTRACTORS Will
Be Received Until:
2:00 PM on June 18, 2019 (CST)

All Inquiries for Information Should Be Directed To: Address listed above or Phone (309) 679-8155.

IF BIDS ARE MAILED OR HAND-DELIVERED, SEND DIRECTLY TO:

GPMTD PROCUREMENT, 2105 NE JEFFERSON AVENUE, PEORIA, ILLINOIS 61603-3587.
The Reference Number, Date and Time of bid submission deadline, as reflected above, must clearly appear on the face
of the returned bid package.

In Compliance with This Invitation for Bids and To All Conditions Imposed Therein and Hereby
Incorporated by Reference, The Undersigned Offers and Agrees to Furnish the Goods/Services Described
Herein in Accordance with The Attached Signed Bid.

Name and Address of Firm:

Date:
By:
(Signature in ink)
Zip Code: Name:
(Please Print)

Telephone: () Title:
Fax Number: () FEI/FIN Number:
DUNS Number: E-Mail Address:

NON-MANDATORY PRE-BID MEETING HELD AT 2105 NE JEFFERSON AVE PEORIA, IL
FOLLOWED IMMEDIATELY BY A WALK THROUGH OF THE RENOVATION SITE HELD
AT 407 SW ADAMS ST PEORIA IL ON:

June 4, 2019 at 2:00 pm (CST)
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DEFINITION OF WORDS AND TERMS

Words and terms shall be given their ordinary and usual meanings. Where used in the Contract documents,
the following words and terms shall have the meanings indicated. The meanings shall be applicable to the
singular, plural, masculine, feminine and neuter of the words and terms.

Acceptance or Accepted: Written documentation of GPMTD’s determination that the Contractor’s Work
has been completed in accordance with the Contract.

Addendum/Addenda: Written additions, deletions, clarification, interpretations, modifications or
corrections to the solicitation documents issued by GPMTD during the Solicitation period and prior to
contract award.

Administrative Change: Documentation provided by GPMTD to Contractor, which reflects internal
GPMTD procedures not affecting the Contract terms or Scope of Work.

Best and Final Offer: Best and Final Offer shall consist of the Proposer’s revised proposal, the
supplemental information, and the Proposer’s Best and Final Offer. In the event of any conflict or
inconsistency in the items submitted by the Proposer, the items submitted last will govern.

Buyer: Individual designated by GPMTD to conduct the Contract solicitation process, draft and negotiate
contracts, resolves contractual issues and supports the Project Manager during Contract performance.

Change Documentation: A written document agreed upon by Project Managers, which if it creates a
material change to the Contract term or Scope of Work shall be executed as a Contract Amendment.

Change Order: Written order issued by GPMTD, with or without notice to sureties, making changes in the
Work within the scope of this Contract.

Contract Amendment: A written change to the Contract modifying, deleting or adding to the terms or
scope of work, signed by both parties, with or without notice to the sureties.

Contract or Contract Documents: The writings and drawings embodying the legally binding obligations
between GPMTD and the Contractor for completion of the Work.

Contract Period: The period of time during which the Contractor shall perform the Services or Work under
the Contract.

Contract Price: Amount payable to the Contractor under the terms and conditions of the Contract for the
satisfactory performance of the Services or Work under the Contract.

Contractor: The individual, association, partnership, firm, company, corporation, or combination thereof,
including joint ventures, contracting with GPMTD for the performance of Services or Work under the
Contract. For Avoidance of doubt, any references to “Contractor” indicate the General Contractor selected
for this project.

Cost Analysis: The review, evaluation and verification of cost data and the evaluation of the specific
elements of costs and profit. Cost analysis is the application of judgment utilizing criteria to project from
the data to the estimated costs in order to form an opinion on the degree to which proposed costs represent
what the Contract should cost, assuming reasonable economy and efficiency.
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Day: Calendar Day.

DBE: Disadvantage Business Enterprise.

Documentation: Technical publications relating to the use of the Work to be provided by Contractor under
this Contract, such as reference, user, installation, systems administration and technical guides, delivered
by the Contractor to GPMTD.

DOT: Department of Transportation.

Final Acceptance: The point when GPMTD acknowledges that the Contractor has performed the entire
Work in accordance with the Contract.

FTA: Federal Transit Administration.
GPMTD: Greater Peoria Mass Transit District.

Person: Includes individuals, associations, firms, companies, corporations, partnerships, and joint
ventures.

Price Analysis: The process of examining and evaluating a price without evaluating its separate cost
elements and proposed profit.

Procurement Administrator: The individual designated by GPMTD to administer the Contract and be the
Contractor’s primary point of contact. The Procurement Administrator has no contracting authority.

Project Manager: The individual designated by GPMTD to manage the project on a daily basis and who
may represent GPMTD for Contract Administration.

Proposer or Offeror or Bidder: Individual, association, partnership, firm, company, corporation or a
combination thereof, including joint ventures, submitting a bid/proposal to perform the Work.

Provide: Furnish without additional charge.

Reference Documents: Reports, specifications, and/or drawings that is available to proposers for
information and reference in preparing bids but not as part of this Contract.

IFB or Solicitation: Invitation for Bids; also known as the solicitation document.

Scope of Work or Statement of Work (SOW): A section of the Invitation for Bids consisting of written
descriptions of Services to be performed, or the goods to be provided, or the technical requirements to be
fulfilled under this Contract.

Services: The furnishing of labor, time or effort by a Contractor, but not involving the delivery of any
specific manufactured good.

Shall or Will: Whenever used to stipulate anything, Shall or Will means mandatory by either the Contractor
or GPMTD, as applicable, and means that the Contractor or GPMTD, as applicable, has thereby entered
into a covenant with the other party to do or perform the same.
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Specifications or Technical Specifications: A Section of the Invitation for Bids consisting of written
descriptions of Services to be performed, or the goods to be provided, or the technical requirements to be
fulfilled under this Contract.

Subcontractor: The individual, association, partnership, firm, company, corporation, or joint venture
entering into an agreement with the Contractor to perform any portion of the Work covered by this
Contract. For the purpose of this agreement, “Subcontractor” also refers to any entities selected through
the open bidding process for the Demolition, HVAC, Electrical, Plumbing, and Painting work packages
of this project.

Submittals: Information that is submitted to the Procurement Administrator in accordance with the Scope
of Work/Specifications.

Work: Everything to be provided and done for the fulfillment of the Contract and shall include all goods
and services specified under this Contract, including Contract Amendments and settlements.
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LEGAL NOTICE

May 28, 2019

INVITATION FOR BIDS
Transit Center Interior Renovation IFB #FED2019-11

The Greater Peoria Mass Transit District (“GPMTD?”) is seeking bids for one (1) General Contractor and
multiple subcontractors to complete a Transit Center Interior Renovation project. The project consists
of the renovation of a 4,700 square foot existing facility. Demolition, Painting, HVAC, Electrical,
and Plumbing work will be awarded as separate bid packages which shall be subcontracted under
the General Contractor selected through this bidding process. The scope of work/specifications for
each bid package is outlined in the Invitation for Bids (IFB’s). The successful Proposers shall meet the
terms and conditions set forth in this document and all other attachments.

The IFB’s, which include the procurement schedule, may be obtained by downloading the document from
GPMTD’s website found at www.ridecitylink.org/resources/procurement under ‘Current Projects’. All
interested contractors should complete a Contractor’s Registration Form (contained in the IFB’s) and
submit to the listed person, via e-mail. All questions should be directed to:

Lynne Safford, Procurement
Greater Peoria Mass Transit District
2105 NE Jefferson Avenue
Peoria, IL 61603-3587
(309) 679-8155
E-mail: Isafford@ridecitylink.org

All subcontractor bids for Demolition, Painting, HVAC, Electrical, and Plumbing work must be received
on or before 2:00 pm (CST) on June 11, 2019 at the address listed above.

All General Contractor bids must be received on or before 2:00 pm (CST) on June 18, 2019 at the address
listed above.

The right is reserved to accept any proposal/bid or any part or parts thereof or to reject any and all
proposals/bids. Acceptance of any proposal/bid is subject to concurrence by the Illinois Department of
Transportation and the United States Department of Transportation.

Any contract resulting from these bids is subject to financial assistance contract between the GPMTD and
the United States Department of Transportation and the Illinois Department of Transportation.

Contractor will be required to comply with all applicable Equal Employment Opportunity laws and
regulations.

A Non-Mandatory Pre-Bid Meeting will be held on June 4, 2019 at 2:00 pm (CST), at the GPMTD
Administrative office, 2105 NE Jefferson Avenue, Peoria, IL 61603.

Funding provided in whole or in part by the Illinois Department of Transportation “IDOT”.
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INTERESTED PROPOSER REGISTRATION FORM

TRANSIT CENTER INTERIOR RENOVATION IFB #FED2019-11.01

Date: May 28, 2019
To: INTERESTED CONTRACTORS
Subject: Transit Center Interior Renovation IFB #FED2019-11.01

To Proposers:

The INVITATION FOR BIDS (IFB) and any issued addenda(s) are available for download at
www.ridecitylink.org/resources/procurement. Please submit this Form to Isafford@ridecitylink.org with
your completed contact information.

Name of INTERESTED CONTRACTOR:

Name of Contact Person:

Title of Contact Person:

Street Address/Post Office Box:

City, State, Zip Code:

Telephone Number:

Fax Number:

E-Mail Address:

Website Address:

Date of Download:

This Form is requested to ensure that every Interested Contractor receives issued addenda(s) for this
INVITATION FOR BIDS. Failure to register this download may result in a rejection of the quotation due
to non-compliance with addenda requirements. See ATTACHMENT C - ADDENDUM PAGE, which
must be completed and submitted with the bid that you provide to the Greater Peoria Mass Transit District.

Thank you for your interest. We look forward to receiving your bid.
Sincerely,
Lynne Safford

Procurement Administrator
PH: (309)679-8155
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SECTION 1 - INSTRUCTIONS TO PROPOSERS

1-1

Introduction

1-2

The Greater Peoria Mass Transit District (“GPMTD” or “the District”) is the primary public
transportation provider for the greater Peoria region. The GPMTD is a municipal corporation
within the State of Illinois. GPMTD provides economic, social, and environmental benefits to the
community through progressive, customer focused, transportation service by combining state of
the art equipment and facilities with professional, well trained staff.

The District employs approximately 191 full and part-time employees, operates 20 fixed routes
within the City of Peoria, City of East Peoria, City of Pekin, Village of Peoria Heights and West
Peoria Township and maintains an active fleet of 53 fixed-route buses. In addition to traditional
fixed-route service, GPMTD provides complementary ADA paratransit service (CityLift) within
the service area and owns 38 medium duty vans used for CityLift services. GPMTD has three (3)
facilities comprised of an Administration Building and Maintenance Building located at 2015 NE
Jefferson, and a Transit Center located at 407 SW Adams.

The GPMTD CityLink Transit Center Project consists of the renovation of a 4,700 square feet
existing facility. It encompasses a wide variety of upgrades and improvements, including but not
limited to: Replacement of the existing plumbing fixtures, toilet accessories, ceiling, flooring, and
paint finishes for the public restrooms. Reconfiguration of the customer service area, break room,
and staff restrooms. Renovation of the upper level office areas. New layout and lighting fixtures
with lighting controls for each of the renovated areas. Reworking of the existing mechanical
system with major equipment to remain as well as other miscellaneous items.

The project will have two separate Bid Openings. The first will be on Tuesday, June 11 at 2:00
PM for Subcontractors bidding on Demolition, Painting, HVAC, Electrical, and Plumbing work,
each as a separate bid package. The lowest qualified and successful bid for each of these five (5)
Subcontractor Bid Packages will be assigned to the successful General Contractor bidder. The
second Bid Opening will be on June 18 at 2:00 PM for the General Contractor Bid Package,
which includes all other remaining work and coordination for the Project. Construction Drawings
and Technical Specifications, prepared by Farnsworth Group, will be available to bidders on May
28,2019.

Purpose and Scope

The purpose of this Invitation for Bid (IFB) is for the GPMTD to procure a qualified, responsive,
and responsible firm to deliver high quality, reliable, and effective construction project
management services and results to complete the Transit Center Remodel Project. The General
Contractor is required to deliver on time and on budget completion for the project. All work
performed by Subcontractors selected through the bidding process for this project shall be
under the direction and control of the General Contractor. The General Contractor is
responsible for payment to first tier Subcontractors for work performed, as well as warranty
for workmanship and materials on all aspects not otherwise assigned to first tier
Subcontractors.
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Attachments R and S — Project Manual (Specifications) and Drawing Set (Bid Set), include
all of the requirements for completion of the full project. The contractor selected for the
General Contractor role shall be responsible for the oversight of Subcontractors in the
completion of the scope of work specifically outlined below in addition to delivering all other
requirements needed to complete the renovation as outlined in Attachments R and S:

Subcontractor Bid Package 01 — Demolition
Overview — Bidder shall perform a complete scope of work for the Demolition in accordance with all
contract documents, drawings, specifications, and the elaborations below. This scope of work shall include
all labor, materials, equipment, and related items necessary to complete the Work. bidder is required to
coordinate their Work with the General Contractor and all New Work associated with the Project.
A. Applicable Specifications:

1. 024100 — Demolition
B. Scope of Work:

a. Complete building demolition package per the Contract Documents. Including, but

not limited to the following summary of items:

1.

1l

1ii.

1v.

V1.
vil.

viii.
1X.

X1.

X11.

All work associated with demolition of partition walls including CMU and
metal stud walls.

All work associated with demolition of ceilings including acoustical lay-in
acoustical ceilings, gypsum board, light fixtures, diffusers, grilles, ceiling
support systems, etc.

All work associated with demolition of walls, floors, ceilings, including saw
cutting, removal of concrete, removal of CMU, removal of debris, etc.

All work associated with the removal of miscellaneous building materials
including but not limited to the following: built-in desks, casework, toilet
partitions, toilet accessories, doors, windows, movable partitions, window
curtains, etc.

All work associated with stripping walls, ceilings, and floors of their finishes
to the extents shown on the contract documents (i.e. wall tile, floor tile,
carpet, etc.). Walls, floors, and ceilings shall be thoroughly cleaned and
prepared to receive new finishes. This bidder will be responsible for extra
costs associated with rework as a result of poor surface cleaning.

All work associated with removing debris from the building and placing into
dumpsters and recycle bins.

All work associated with removing and salvaging miscellaneous building
materials per the contract documents.

This bidder shall secure and purchase ALL permits required for this work.
By submission of a bid for this Bid Package, this bidder confirms that all
onsite/existing conditions have been thoroughly reviewed and accounted for.
This bidder shall coordinate with local authorities having jurisdiction of ALL
inspections required.

This bidder is responsible for all power needs during the execution of this
Bid Package.

This bidder shall include all delivery, storage, and handling as required for
their complete scope of work.

Subcontractor Bid Package 02 — Painting

Overview — Bidder shall perform a complete scope of work for the Painting in accordance with all contract
documents, drawings, specifications, and the elaborations below. This scope of work shall include all labor,
materials, equipment, and related items necessary to complete the work. bidder is required to coordinate their Work
with the General Contractor and all other Subcontractors associated with the Project.

C. Applicable Specifications:
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1. 09 9123 Interior Painting
D. Scope of Work:
B. Complete Painting package per the Contract Documents. Including, but not limited to the
following summary of items:

a.

a0 o

=

All surface preparation of walls, ceilings, railings, metal doors, and frames to receive
paint.

All painting of diffusers, grilles, and mechanical items.

All block filler material.

All touch-up painting as required.

Protection of adjacent surfaces during the installation of this Work is this contractor’s
responsibility.

This bidder is responsible for reviewing the condition of any surfaces prior to
applying paint.

This bidder accepts responsibility for the condition of the surface after any paint is
applied.

Bidder is responsible for reviewing the entire specifications for this project to
determine if there are any field finishing requirements not specifically indicated in
Specification Sections 099123. All field finishing is this contractor’s responsibility.
This bidder shall secure and purchase ALL permits required for this Work.

By submission of a bid for this Bid Package, this bidder confirms that all
onsite/existing conditions have been thoroughly reviewed and accounted for.

This bidder shall coordinate with local authorities having jurisdiction of ALL
inspections required.

This bidder is responsible for all power needs during the execution of this Bid
Package.

This bidder shall include all deliver, storage, and handling as required for their
complete Scope of Work.

This bidder shall include all submittals, samples, paint drawdowns, product data,
warranties, and required maintenance.

Subcontractor Bid Package 03 — Plumbing
Overview — Bidder shall perform a complete scope of work for the Plumbing in accordance with all contract
documents, drawings, specifications, and the elaborations below. This scope of work shall include all labor,
materials, equipment, and related items necessary to complete the work. Bidder is required to coordinate their Work
with the General Contractor and all other Subcontractors associated with the Project.
E. Applicable Specifications:

. 220523 - General-Duty Valves for Plumbing Piping

2
4.

22 0529 - Hangers and Supports for Plumbing Piping and Equipment
22 0553 - Identification for Plumbing Piping and Equipment
22 0719 - Plumbing Piping Insulation

22 1005 - Plumbing Piping

22 4000 - Plumbing Fixtures

C

1
3
5.
6. 22 1006 - Plumbing Piping Specialties
;‘cope of Work:

Complete Plumbing package per the Contract Documents. Including, but not limited to

the following summary of items:

a.

Complete plumbing demolition per the contract documents, including cutting,
capping, and hauling of debris to dumpsters. All debris generated by the demolition
of plumbing items shall be removed completely from the building and separated into
the recycle bins provided.

Demarcation and coordination with General Contractor of floor area for saw cutting
and removal by demolition subcontractor.
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2

All underslab and wall plumbing rough-ins.

Furnish and install all plumbing fixtures.

Furnish and install all hose bibs and sillcocks.

Furnish and install all floor drains and cleanouts.

Low voltage wiring as it pertains to the plumbing fixtures.

Plumbing connections to equipment not supplied by this contractor.

All interconnection/wiring between equipment and control panels supplied under this
contract.

All firesafing and firestopping associated with your work.

Layout and installation of any sleeves required in the concrete slab/deck, concrete
walls or masonry walls is this contractor’s responsibility.

Provide layout and coordination drawings for your work and coordinate with
electrical contractor, HVAC contractor, fire protection contractor, etc.

This bidder shall secure and purchase ALL permits required for this work.

By submission of a bid for this Bid Package, this bidder confirms that all
onsite/existing conditions have been thoroughly reviewed and accounted for.
This bidder shall coordinate with local authorities having jurisdiction of ALL
inspections required.

This bidder is responsible for all power needs during the execution of this Bid
Package.

This bidder shall include all deliver, storage, and handling as required for their
complete scope of work.

This bidder shall include all submittals, samples, product data, warranties, and
required maintenance.

Subcontractor Bid Package 04 - HVAC

Overview — Bidder shall perform a complete scope of work for the Heating, Ventilation, and Air Conditioning in
accordance with all contract documents, drawings, specifications, and the elaborations below. This scope of work
shall include all labor, materials, equipment, and related items necessary to complete the work. Contractor is
required to coordinate their Work with the General Contractor and all other Subcontractors associated with the

Project.

G. Applicable Specifications:

YO N U AW

=

23 0010 Mechanical General Requirements

23 0130.51 HVAC Air-Distribution System Cleaning

23 0513 Common Motor Requirements for HVAC Equipment
23 0593 Testing, Adjusting, and Balancing for HVAC

23 0713 Duct Insulation

23 3100 HVAC Ducts and Casings

23 3300 Air Duct Accessories

23 3413 Axial HVAC Fans

. 233700 Air Outlets and Inlets

cope of Work:

Complete HVAC package per the Contract Documents. Including, but not limited to the

following summary of items:

a.

o a0 T

Complete mechanical equipment, piping, and ductwork demolition per the contract
documents, including cutting, capping, and hauling of debris to dumpsters. All debris
generated by the demolition of mechanical & HVAC items shall be removed
completely from the building and separated into the recycle bins and/or dumpsters.
Furnish and install new exhaust fans and all associated ductwork in the restrooms.
Furnish and install ductwork, insulation, and connections with existing ductwork.
Furnish and install supply, return, and exhaust air devices.

Furnish and install fire dampers.
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Furnish and install thermostats and temperature control system wiring.

Mechanical air balancing as shown on the Contract Documents.

Furnish and install high volume low speed ceiling fan.

This bidder shall secure and purchase ALL permits required for this work.

By submission of a bid for this Bid Package, this bidder confirms that all

onsite/existing conditions have been thoroughly reviewed and accounted for.

k. This bidder shall coordinate with local authorities having jurisdiction of ALL
inspections required.

1. This bidder is responsible for all power needs during the execution of this Bid
Package.

m. This bidder shall include all deliver, storage, and handling as required for their
complete Scope of Work.

n. This bidder shall include all submittals, samples, product data, warranties, and

required maintenance.

T~ SR e

Subcontractor Bid Package 05 — Electrical

Overview — Bidder shall perform a complete scope of work for Electrical in accordance with all contract documents,
drawings, specifications, and the elaborations below. This scope of work shall include all labor, materials,
equipment, and related items necessary to complete the work. Contractor is required to coordinate their Work with
the General Contractor and all other Subcontractors associated with the Project.

Apphcable Specifications:

L

NN R WD =

26 0010 Basic Electrical Requirements

26 0505 Selective Demolition for Electrical

26 0519 Low-Voltage Electrical Power Conductors and Cable
26 0526 Grounding and Bonding for Electrical Systems

26 0529 Hangers and Supports for Electrical Systems

26 0533.13 Conduit for Electrical Systems

26 0533.16 Boxes

26 0533.23 Surface Raceways for Electrical Systems

26 0553 Identification for Electrical Systems

. 26 0923 Lighting Control Devices
. 26 2726 Wiring Devices

. 26 2913 Enclosed Controllers

. 26 5100 Interior Lighting

. 27 1000 Structured Cabling

15.

28 4600 Fire Detection and Monitoring

Scope of Work:

E.

Complete Electrical package per the Contract Documents. Including, but not limited to
the following summary of items:

a. Furnish and install interior electrical grounding, panel board circuit breaker, and
distribution wiring.

Furnish and install light fixtures, lighting control, and associated wiring.

Furnish and install emergency lights, fire alarm horns/strobes, exit lights, and pull
stations.

Furnish and install convenience outlets and associated wiring.

Furnish and install floor boxes as shown on the Contract Documents.

Furnish and install HVAC power wiring

Furnish and install plumbing equipment power wiring

Furnish and install raceway, conduits, boxes, and wiring for data communication
Furnish and install low voltage wiring as shown on the Contract Documents

All sealants/caulking associated with electrical work

D o e
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k. Fire alarm systems, exiting systems, and Smoke/Fire Detection systems must remain
operational for the duration of the project. Contractor shall ensure that all life safety
codes remain in compliance for the duration of the project, and shall coordinate all
shutdowns of systems as needed with the General Contractor and Owner

1. Provide layout and coordination drawings for electrical Work and coordinate with
General Contractor and all other Subcontractors

m. This bidder shall secure and purchase ALL permits required for this work.

n. By submission of a bid for this Bid Package, this bidder confirms that all
onsite/existing conditions have been thoroughly reviewed and accounted for.

0. This bidder shall coordinate with local authorities having jurisdiction of ALL
inspections required.

p- This bidder is responsible for all power needs during the execution of this Bid
Package.

g- This bidder shall include all deliver, storage, and handling as required for their
complete scope of work.

r. This bidder shall include all submittals, samples, product data, warranties, and
required maintenance.

Bid Submission

The proposer will submit:
e One (1) Original;
e Three (3) copies;

The Bidder will submit one (1) sealed envelope containing the One (1) Original and required
Three (3) copies, complete with all signed affidavits and certifications, bound together.
Oversize pages used for drawings or similar purposes are allowed. The package containing the bid
must be clearly marked with the words "Bid for Transit Center Renovation IFB #FED2019-11.
GENERAL CONTRACTOR?” and the time and date bids are due. The District will not accept
responsibility for late bids that may be improperly routed in the mail or otherwise delivered after
the prescribed date and time.

The District shall not be responsible for unintentional premature opening of a bid that has not been
properly addressed and identified per the instructions included with this IFB. All bids are due NO
LATER THAN 2:00 pm (CST), June 18, 2019.

Bid Format and Required Content

Bids shall be prepared in a clear, concise, and economical manner. Bids should be bound simply,
and sections shall be tabbed to coincide with the sections of the IFB and pages should be numbered
in each section.

There is no page limitation or minimum document size, but any information the Proposer submits
is expected to be concise and relevant to the IFB. Illustrations may be included in the bid. Bids
that do not adhere to the required format, are difficult to read or are deemed illegible by the District
may be rejected.

Bids shall adhere to the following format and contain the following items in the order outlined
below:
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1-5

F. Invitation for Bid Cover Page (page 2):

G. Attachment (Q) - Bid Form

H. Cover Letter, providing the following information:

1. Identification of the proposer(s), including name, address and telephone number of the
appropriate contact person at each company/firm.

2. Proposed working relationship among proposing companies/firms, i.e. prime
subcontractors, if applicable.

3. Signature of a person authorized to bind the proposing firm/company to the terms of
the bid.

L Properly completed and executed Attachments (A-S)

Bid Signature

1-6

Each bid shall include the IFB Cover Page signed by a person authorized to bind the proposing
firm to the terms of the Contract. Bids signed by an agent are to be accompanied by evidence of
that person's authority.

Inquiries

1-7

The proposer is required to show on all correspondence with the GPMTD the following: "Bid for
Transit Center Renovation IFB #FED2019-11.” GENERAL CONTRACTOR”. Any
communication with GPMTD should be written and directed to Lynne Safford, Procurement,
GPMTD, 2105 NE Jefferson Avenue, Peoria, Illinois 61603-3587. Written communication may
also be forwarded via email to Isafford@ridecitylink.org. Correspondence will not be accepted by
any other means or by any other GPMTD staff member.

Procurement Schedule

The projected schedule for this procurement is:

Invitation for Bids available: May 28, 2019
Pre-Bid Meeting at 2:00 pm (CST): June 4, 2019
Deadline for questions and clarifications: June 5, 2019
Deadline for responses to questions and clarifications: June 7, 2019

Recommendation for Contract Award Announcement —

Subcontractors on or before: June 13, 2019

Bids due by 2:00 pm (CST): June 18, 2019
Bid Opening at 2:15 pm (CST): June 18, 2019
Recommendation for Contract Award Announcement — June 21, 2019
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1-8

GENERAL CONTRACTORS

Contract Execution for General Contractor on or before: June 28, 2019

Expected project start-up date on or before: July 29, 2019

Pre-Bid Conference

1-9

There will be a non-mandatory pre-bid meeting on June 4, 2019 at 2:00 pm (CST) at GPMTD’s
Administrative Office located at 2105 NE Jefferson Avenue, Peoria, Illinois 61603. A site visit of
the renovation site located at 407 SW Adams St. Peoria, IL will immediately follow. All potential
proposers attending will attend at their own cost and should bring a hardcopy of this solicitation.
At this meeting proposers will be given the opportunity to ask questions and familiarize themselves
with all the conditions that may affect the time or cost of performance. The GPMTD will conduct
a site visit for all proposers so it will not be necessary later on for proposers to make a subsequent
claim or request a contract modification because of facts not known when the bid was submitted.

Bid Specifics

1-10

The GPMTD reserves the right to reject any or all bids. Any restrictions on the use of data
contained within a bid must be clearly stated in the bid itself.

Disadvantaged Business Enterprise (DBE) Participation

The GPMTD has established a 10% DBE contract goal on this project. Therefore, a proposer must,
in order to be responsible and/or responsive, make a good faith effort to meet the goal. The
Proposer can meet this requirement in either of two ways.

a. The Proposer can meet the goal, documenting commitments for participation by
DBE firms sufficient to for this purpose.

b. Even if it does not meet the goal, the Proposer can document adequate good faith
efforts. This means that the Proposer must show that it took all necessary and
reasonable steps to achieve a DBE goal or other requirement of this part, which,
by their scope, intensity, and appropriateness to the objective, could reasonably be
expected to obtain sufficient DBE participation, even if they were not fully
successful.

For proposers to receive credit for the use of a DBE, the Illinois Unified Certification Program (IL
UCP) must certify the proposed DBE prior to submission of the bid. It is the policy of GPMTD
that Disadvantaged Business Enterprises (DBE’s) as defined in 49 CFR Part 26 shall have a level
playing field to compete fairly for DOT-assisted contracts. Contractor is encouraged to take all
necessary and reasonable steps to ensure that DBE’s have a level playing field to compete for and
perform services on the contract, including participation in any subsequent supplemental contracts.
If the contractor intends to subcontract a portion of the services on the project, contractor is
encouraged to contact DBE’s to solicit their interest, capabilities and qualifications.

It is the policy of GPMTD to investigate the full extent of services offered by financial institutions
owned and controlled by socially and economically disadvantaged individuals in the community,
to make reasonable efforts to use these institutions, and to encourage prime contractors on DOT-
assisted contracts to make use of these institutions. Therefore, GPMTD encourages prime
contractors to use DBE financial institutions whenever possible.
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49 CFR Part 26 requires GPMTD to collect certain data about firms attempting to participate in
FTA contracts. This data must be provided on the enclosed Firm Data Sheet (Attachment H).

A. Certification — To be certified as a DBE, a firm must meet all certification eligibility
standards. Firms that qualify as a DBE must: 1) be a small business as defined by the
Small Business Administration; 2) be at least 51% owned by minorities, women and/or
socially and economically disadvantaged adults, and 3) have its day-to-day operations
controlled by women or minorities. The Illinois Unified Certification Program (IL
UCP) will make its certification decisions based on the facts as a whole. DBE
certification entitles contractors to participate in GPMTD’s DBE program; however,
this certification does not guarantee that the contractor will obtain work with GPMTD.

B. Process — A firm must apply for certification through the IL UCP. Certification
guidelines and applications are also available online as PDF’s at the following links:

http://www.idot.illinois.gov/doing-business/certifications/disadvantaged-business-enterprise-certification/index

C. DBE Program — For information about GPMTD’s DBE Program, firms may contact:

Angel Marinich AGM
Greater Peoria Mass Transit District
2105 NE Jefferson Avenue
Peoria, Illinois 61603-3587
(309)679-8189 or email: amarinich@ridecitylink.org

Examination of IFB and Contract Documents

Proposers are expected to examine the Scope of Work, scope of services required, specifications,
schedules, compliance requirements and all instructions. Failure to do so will be at the Proposer's
risk. It is the intent of these specifications to provide product(s)/service(s) of first quality, and the
workmanship must be the best obtainable in the various trades. The product(s)/service(s) proposed
must be high quality in all respects. No advantage will be taken by the Proposer in the omission of
any part or detail, which goes to make the product/service(s) complete. All manner of workmanship
and material used in the production of the services and not herein contained or specified shall be of
the industry standard and shall conform to the best practices known in the industry.

Contractor will assume responsibility for all equipment used in the bid item, whether the same is
manufactured by the Contractor or purchased ready made from a source outside the Contractor's
company. It is the sole responsibility of the Contractor to read the Scope of Work/Specifications
and understand them.

The submission of a bid shall constitute an acknowledgment upon which GPMTD may rely on that
the Proposer has thoroughly examined and is familiar with the solicitation, instructions and Scope
of Work, including any work site identified in the IFB, and has reviewed and inspected all
applicable statutes, regulations, ordinances and resolutions addressing or relating to the goods and
services to be provided hereunder. The failure or neglect of a Proposer to receive or examine such
documents, work sites, statutes, regulations, ordinances, or resolutions shall in no way relieve the
Proposer from any obligations with respect to its Bid or to any Contract awarded pursuant to this
IFB. No claim for additional compensation will be allowed which is based on lack of knowledge
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or misunderstanding of this IFB, work sites, statutes, regulations, ordinances, or resolutions.

Interpretation of IFB and Contract Documents

No oral interpretations as to the meaning of the IFB will be made to any Proposer. Any explanation
desired by a Proposer regarding the meaning or interpretation of the IFB, Scope of Work,
Specifications, etc., must be requested in writing by June 5, 2019 for a reply to reach all Proposers
before the submission of their bids. Any interpretation or change made will be in the form of an
addendum to the IFB, specifications, etc., as appropriate. All addendums will be furnished as
promptly as is practicable to all contractors who have registered to submit a bid on this IFB and to
whom the IFB has been issued to at least four (4) calendar days prior to the bid due date. All
addenda will become part of the IFB and any subsequently awarded Contract. Oral
explanations, statements, or instructions given by the District before the award of the Contract will
not be binding upon the GPMTD.

Cost of Bids

1-14

GPMTD is not liable for any costs incurred by Proposers in the preparation, presentation, testing,
or negotiation of Bids submitted in response to this solicitation.

Samples

Samples of items, when called for, must be furnished free of charge. Samples must be labeled with
the Proposer's name, manufacturer's brand name and number, bid number, and item reference.
Request for return of samples shall be accompanied by instructions, which include shipping
authorization and name of carrier, and must be received within ninety (90) days after bid opening
date. If instructions are not received within this time, the commodities shall be disposed of by
GPMTD.
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SECTION 2 — SCOPE OF WORK

2-1 Introduction/Background

The purpose of this Invitation for Bid (IFB) is for the GPMTD to procure qualified, responsive, and
responsible firms to procure, deliver, and complete renovations to the Transit Center as specified in the
Project Specifications and Drawing Set.

The GPMTD CityLink Transit Center Project consists of the renovation of a 4,700 square feet existing
facility. It encompasses a wide variety of upgrades and improvements, including but not limited to:
Replacement of the existing plumbing fixtures, toilet accessories, ceiling, flooring, and paint finishes for
the public restrooms. Reconfiguration of the customer service area, break room, and staff restrooms.
Renovation of the upper level office areas. New layout and lighting fixtures with lighting controls for
each of the renovated areas. Reworking of the existing mechanical system with major equipment to
remain as well as other miscellaneous items.

The project will have two separate Bid Openings. The first will be on Tuesday, June 11 at 2:00 PM for
Subcontractors bidding on Demolition, Painting, HVAC, Electrical, and Plumbing work, each as a
separate bid package. The lowest qualified and successful bid for each of these five (5) Subcontractor Bid
Packages will be assigned to the successful General Contractor bidder. The second Bid Opening will be
on June 18 at 2:00 PM for the General Contractor Bid Package, which includes all other remaining work
and coordination for the Project. Construction Drawings and Technical Specifications, prepared by
Farnsworth Group, will be available to bidders on May 28, 2019.

2-2 Scope of Work / Specifications

The contractor selected as the General Contractor of the project shall be responsible for the
scope of work specifically outlined in Section 1-2, “Purpose and Scope” on page 13 of this
document. Full project specifications and plans are provided in the following attachments
accompanying this IFB:

e Attachment R — Project Manual (Specifications), dated May 24, 2019
e Attachment S — Drawing Set (Bid Set), dated May 24, 2019

General Requirements:
o Contractors are required to obtain all permits at contractor expenses for proposed work;
New equipment and materials shall be the product of specified manufacturers;
Bid Bond applies to this I[FB;
Performance Bond applies to this IFB;
Payment Bond applies to this IFB;
Builders Risk Insurance applies to this IFB;
References for similar size projects within the previous five (5) years are recommended.

The GPMTD requires Buy America compliant materials for completion of the renovation work.

Removal of Existing Equipment:
e Contractor shall be responsible for the removal of all existing equipment identified in the
Drawing Set and as required to provide a functional system. Items shall not be abandoned
in place unless approved by the Owner.
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e Repair holes or damage from removal of existing equipment and system components.

Installation:
e Contractor shall be responsible for the installation of all new materials, equipment, fixtures,
and associated work as required in the specifications;
e  Owner shall relocate furniture as needed to construction operations.

Training:

The Contractor shall also be responsible for training designated personnel on any equipment
or software included in this procurement. The minimum training is that which is necessary to
bring administrative, operations, and maintenance employees to proficiency required to
perform their duties on monitoring, maintaining and servicing mechanical equipment and
systems.

Project Coordination:
The successful Contractor shall be responsible for cooperation in project coordination efforts
by the General Contractor for project delivery within the project schedule. Contractor shall
coordinate all noise and/or dust producing activities ahead of time with the General Contractor
and Owner.

System Acceptance:
Acceptance of the Project shall be as defined in the Project Specifications. GPMTD will not be
constrained by the Contractor testing plan and reserves the right to make the following requests
which shall be acted on by the Contractor:

a)

b)

d)

Any procedural changes and other reasonable tests to reasonably assure equipment,
material, fixture, or system performance and conformance.

Investigation into any apparent troubles or anomalies with respect to any equipment or
systems.

An audit of all test reports and verification of any or all previous tests and
measurements. Upon successful completion of any test, the Contractor shall prepare
and submit within two (2) weeks a report summarizing the results with relevant test
records appended. All such test reports must be signed by witnesses to the tests.

The GPMTD shall be notified five (5) days in advance of each test and reserves the
right to witness any or all of the tests.

The Contractor shall conduct its own tests in advance of tests required by the Contract
as necessary to ensure compliance with the Specifications at the time of the Contract
required tests and to rehearse test procedures.

All equipment, fixtures, and components must be delivered with the manufacturer’s
quality conformance test sheets proving the equipment met the manufacturer’s quality
criteria.

SECTION 3 — BID SUBMITION PROVISIONS
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3-1

Postponement, Amendment and/or Cancellation of Invitation for Bids

3-2

The GPMTD reserves the right to revise or amend any portion of this IFB prior to the date and time
for the bid delivery. Such revisions and amendments, if any, shall be issued through addenda to
this IFB. Copies of such addenda and/or amendments shall be placed on the GPMTD website and
will be furnished to the Proposer’s email address submitted on the Contractors Registration Form.
If the revisions or addenda require changes in requested information or the format for bid
submission, the established date for submission of bids contained in this [FB may be postponed by

such number of days as, in the GPMTD’s opinion, shall enable Proposers adequate time to revise
their bids.

GPMTD reserves the right to cancel this IFB at any time or change the date and time for submitting
bids by announcing same prior to the date and time established for bid submittal.

Rejection of Bids

3-3

GPMTD reserves the right to reject any or all bids and waive any minor informalities or
irregularities.

Clarification of Bids

3-4

The District reserves the right to obtain clarification of any point in a bid or to obtain additional
information necessary to properly evaluate a particular bid. Failure of a Proposer to respond to
such a request for additional information or clarification may result in the bids’ rejection.

Approved Equals

In all cases, services and materials must be furnished as specified. Where brand names or specific
items are used in the specifications, consider the term "or approved equal” to follow.

Any unapproved deviations, exceptions, substitutions, alternates or conditional qualifications
contained in a bid may be cause for its rejection.

If potential proposers believe that their product is equal to the product specified, they must submit
a written request to GPMTD on the provided form (Attachment D) by June 5, 2019 and this request
will be approved or rejected by GPMTD at least four (4) calendar days prior to the due date of bids.
Requests for approved equals and clarification of specifications must be received by GPMTD in
writing by these dates to allow analysis of the request.

Any request for an approved equal must be fully supported with catalog information, specifications
and illustrations, or other pertinent information, as evidence that the substitute offered is equal to
or better than the specification. Where an approved equal is requested, the Proposer must
demonstrate the equality of this product to GPMTD to determine whether the Proposer's product is
or is not equal to that specified.
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Modification or Withdrawal of Bids and Late Bids

3-6

At any time before the time and date set for submittal of bids, a Proposer may request to withdraw
or modify its Bid. Such a request must be made in writing by a person with authority as identified
on the IFB Cover Page, provided their identity is made known and a receipt is signed for the bid.
All bid modifications shall be made in writing executed and submitted in the same form and manner
as the original bid. Any bid or modification of bid received at GPMTD's office designated in the
solicitation after the exact time specified for bid receipt will not be considered.

Errors and Administrative Corrections

3-7

GPMTD will not be responsible for any errors in bids. Proposers will only be allowed to alter bids
after the submittal deadline in response to requests for clarifications or Best and Final Offers by
GPMTD. GPMTD reserves the right to request an extension of the bid period from a Proposer or
Proposers.

GPMTD reserves the right to allow corrections or amendments to be made that are due to minor
administrative errors or irregularities, such as errors in typing, transposition or similar
administrative errors. Erasures or other changes or entries made by the proposer must be initialed
by the person signing the bid.

Compliance with IFB Terms and Attachments

GPMTD intends to award a Contract based on the terms, conditions, and attachments contained in
this IFB. Proposers are strongly advised to not take any exceptions. Proposers shall submit bids
which respond to the requirements of the IFB. An exception is not a response to an IFB
requirement. If an exception is taken, a “Notice of Exception” must be submitted with the bid. The
“Notice of Exception” must identify the specific point or points of exception and provide an
alternative.

Proposers are cautioned that exceptions to the terms, conditions, and attachments may result in
rejection of the bid.

GPMTD may, at its sole discretion, determine that a bid with a Notice of Exception merits
evaluation. A bid with a Notice of Exception not immediately rejected, may be evaluated, but its
competitive scoring will be reduced to reflect the importance of the exception. Evaluation and
negotiation will only continue with the Proposer if GPMTD determines that a Contract in the best
interest of GPMTD may be achieved. The Notice of Exception will be used as part of GPMTD’s
evaluation of the bid, and, therefore, must be made known during the course of the proposing
process. Comments and exceptions substantially altering the form agreement will not be
considered after conclusion of the bid process and the award of a contract. Failure to submit a
marked-up copy of the form agreement with a bid will be interpreted by GPMTD as the proposer’s
acceptance of the form agreement provided herein.
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3-8

Collusion

3-9

The proposer guarantees that the bid submitted is not a product of collusion with any other proposer,
and no effort has been made to fix the bid price of any proposer or to fix any overhead, profit, or
cost element of any bid price (Affidavit of Non-Collusion). Failure to submit the signed affidavit
at the time of bid opening shall be grounds for disqualification of the proposer's offer.

If GPMTD determines that collusion has occurred among Proposers, none of the bids from the
participants in such collusion shall be considered. GPMTD’s determination shall be final.

Pricing, Taxes and Effective Date

3-10

The price to be quoted in any bid will include all items of labor, materials, tools, equipment,
delivery and other costs necessary to fully meet the requirements of GPMTD. Any items omitted,
which are clearly necessary for the completion of this project, will be considered a portion of such
specifications, although not directly specified.

Price bids shall include all freight charges, FOB to the designated delivery points.

GPMTD is exempt from payment of Federal, Excise and Transportation Tax, and the Illinois Sales,
Excise and Use Tax. Proposers will not include these taxes in their proposed price(s). All other
government taxes, duties, fees, licenses, permits, royalties, assessments, and charges shall be

included in the proposed price.

In the event of a discrepancy between the unit price and the extended amount for a required item,
the unit price will govern.

The price quoted by the proposing companies/firms will not change for a period of ninety (90) days,
beginning from the date the bid is opened.

Bid Alternatives

3-11

Bids shall address all requirements identified in this solicitation. In addition, GPMTD may
consider bid alternatives submitted by Proposers that provide enhancements beyond the IFB
requirements. Bid alternatives may be considered if deemed to be in GPMTD’s best interests. Bid
alternatives must be clearly identified.

Single Bid Response

If only one Bid is received in response to the IFB, a sample of two (2) Bids, if available, awarded
to the Proposer within the past two (2) years may be requested of the single Proposer. A cost/price
analysis and/or audit may be performed of the cost bid in order to determine if the price is fair and
reasonable.
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3-12

Exclusionary or Discriminatory Specifications

3-13

GPMTD agrees that it will comply with the requirements of 49 U.S.C. Section 5323(h) (2) by
refraining from using any Federal assistance awarded by the FTA to support procurements using
exclusionary or discriminatory specifications. GPMTD further agrees to refrain from using state or
local geographic preferences, except those expressly mandated or encouraged by Federal Statute.

Protest Procedures

Pre-Bid Protests:

All protests concerning solicitation specifications, criteria and/or procedures shall be submitted in
writing (defined as being sent or received via letter or facsimile on official firm/agency letterhead
or by electronic mail) to the General Manager as specified below not later than seven (7) calendar
days prior to the deadline for submission of bids/proposals.

The General Manager may, within his or her discretion, postpone the deadline for submission of
bids/proposals, but in any case, shall provide a written response to all protests not later than four (4)
calendar days prior to the deadline for submission of bids/proposals. If the deadline for submission
of bids/proposals is postponed by the General Manager as the result of a protest the postponement
will be announced through an addendum to the solicitation.

The decision by the General Manager shall be the final agency decision on the matter.

Pre-Award Protests:

With respect to protests made after the deadline for submission of bids/proposals but before contract
award by GPMTD, protests shall be limited to those protests alleging a violation of Federal or State
law, a challenge to the bids/proposal’s evaluation and award process.

Such protests shall be submitted in writing (defined as being sent or received via letter or facsimile
on official firm/agency letterhead or by electronic mail) to the General Manager as specified below
not later than five (5) calendar days after the Recommendation for Contract Award announcement
by GPMTD.

General Manager, within his or her discretion, may postpone the award of the contract, but in any
case, shall provide a written response to all protests not later than three (3) calendar days prior to the
date that GPMTD shall execute the contract award.

The decision by the General Manager shall be the final agency decision on the matter.

Requirements for Protests:

All protests must be submitted to GPMTD in writing (defined as being sent or received via letter or
facsimile on official firm/agency letterhead or by electronic mail), with sufficient documentation,
evidence and legal authority to demonstrate that the Protestor is entitled to the relief requested. The
protest must be certified as being true and correct to the best knowledge and information of the
Protestor and be signed by the Protestor. The protest must also include a mailing address to which a
response should be sent.
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3-14

Protests received after the deadlines for receipt of protests specified above are subject to denial
without any requirement for review or action by GPMTD.

All protests must be directed in writing (defined as being sent or received via letter or facsimile on
official firm/agency letterhead or by electronic mail) to the General Manager at the address shown in
the solicitation documents.

Protest Response:

The General Manager shall issue written responses to all protests received by the required protest
response dates. All protest responses shall be transmitted by first-class U.S. Postal Service to the
address indicated in the protest letter.

For convenience, GPMTD will also send a copy of the response to a protest to the Protester by
facsimile and/or electronic mail if a facsimile number and/or electronic mail address are indicated
in the protest letter. The protest response transmitted by U.S. Postal Service shall be the official
GPMTD response to the protest and GPMTD will not be responsible for the failure of the Protester
to receive the protest response by either facsimile or electronic mail.

Insurance Requirements

Contractor shall not commence work until all insurance required under this section has been
obtained and the proper insurance verification has been provided to GPMTD.

3-14.1 General Requirements

All insurance policies shall be written with a company or companies licensed to conduct
business within the State of Illinois and holding a current Best’s Key Rating of A- VII or
better. Contractor agrees to name GPMTD and Farnsworth Group, Inc. as additional
insureds on General, Business Automobile and Excess or Umbrella liability policies by
endorsement to the policies. Insurance policies shall be endorsed to give GPMTD 30 day’s
written notice (10 days in case of Workers Compensation) of cancellation for any reason,
non-renewal or material change in coverage or limits, and 10 days’ notice of non-payment
of premium by Contractor. In case of non-payment of premium by Contractor, GPMTD
and Farnsworth Group, Inc. retains the rights but is not obligated to pay any premiums and
deduct such amounts from any payments due to the Contractor.

There shall be no exclusions for punitive damages in the General or Business Automobile
policies.

Complete, certified copies of all insurance policies applicable to this agreement will be
sent to GPMTD within 60 days of each inception or anniversary date, so that these
insurance policies may be reviewed by GPMTD. Until copies of policies are received,
Evidence of Coverage in the form of an original Certificate of Insurance shall be submitted
to GPMTD. The Contractor also agrees to have deficiencies in the insurance policies
amended as per the directions of GPMTD or its representative.

Page 29 of 87



3.14.2 Required Coverages

The Contractor agrees to provide the following coverages:

A. Commercial General Liability (Occurrence Form), either singly or in combination
with Excess or Umbrella Liability Insurance policy covering all operations with the
following limits:

Each Occurrence (Bodily Injury, Property Damage) $2,000,000
Personal and Advertising Injury Limit $2,000,000
General Aggregate Limit $2,000,000
Products and Completed Operations Aggregate Limit $2,000,000
Fire Damage Limit $50,000
Medical Payments — Any One Person $5,000

The Commercial General Liability policy shall not contain an exclusion or restriction
of coverage for the following:

1) Claims by one insured against another insured, if the exclusion or restriction is based
solely on the fact that the claimant is an insured, and there would otherwise be
coverage for the claim.

2) Claims for property damage to the Contractors work arising out of the products
completed operations hazard where the damaged work or the work out of which the
damage arises was performed by a Subcontractor.

3) Claims for bodily injury other than to employees of the insured.

B. Business Automobile Policy either singly or in combination with Excess or Umbrella
Liability Insurance policy covering all operations with the following limits:

Owned, Hired or Non-Owned (Per Accident) $1,000,000
Medical Payments (Each Person)  $5,000

Comprehensive (35,000 Deductible — Maximum) Actual Cash Value
Collision ($5,000 Deductible — Maximum) Actual Cash Value

In the case of policies that list specific vehicles or specific drivers, proof of coverage
is required to be provided to GPMTD for each vehicle or driver before it can be used
in service. The Contractor will be fully responsible for all physical damage
deductibles to GPMTD owned vehicles. In addition, Contractor will be fully
responsible for all rental costs and other costs associated with any vehicles that replace
any vehicle that sustains any type of physical damage.

C. Workers Compensation

Part A Statutory
Part B — Employers Liability

Bodily Injury by Accident $500,000
Bodily Injury by Disease (Policy Limit) $500,000
Bodily Injury by Disease (Each Employee) $500,000

All States and Voluntary Compensation endorsements shall be included in the Workers
Compensation policy. Workers Compensation shall be provided to all employees of the
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Contractor.

D. BUILDERS RISK

Builders Risk coverage shall be carried for the full project bid price for the
duration of the project through final acceptance by GPMTD. Additionally:

Perils
Coverage should be written on an “all risk” (aka “Special” policy form) basis
coverage are normally optional based on the needs and location of the project.

Deductibles
Deductibles shall be paid by the Contractor.
Property Covered

At a minimum, the insurance should cover the full insurable value of the
improvements outlined in this IFB.

Loss Payee Status

GPMTD shall be named in the policy as a Loss Payee, with the right to make payment to
another party upon written authority of the General Manager of GPMTD.

SECTION 4 — BID EVALUATION & CONTRACT AWARD

4-1

General

GPMTD shall evaluate bid (price) information and award the contract to the lowest responsive and
responsible bidder(s) that is in the best interest of the GPMTD.

FEligibility for Award

The initial step in the bid review process and the purpose is to gauge the responsiveness of the
Proposer. The bids will be evaluated according to the following criteria:

The completeness of the bid,

The Proposer has submitted bid on or before the required due date and time,

The required forms, certifications, and deliverables have been submitted.

Satisfactory references from similar work/project size performed within the past 5 years.

Failure to meet any or all of the above criteria will result in a nonresponsive bid and said bid will
be rejected in its entirety.

In order to qualify as a Responsible Proposer, in addition to the other requirements herein provided,
a Proposer must be prepared to prove to the satisfaction of the District that it has the integrity, skill,
and experience to faithfully perform the conditions of the Contract and that it has the necessary
financial resources to provide the services in a satisfactory manner and within the time specified.
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To be considered skilled and experienced, the Proposer must show, among other requirements of
the District, that it has satisfactorily supplied services of the same general type and scope as that
which is called for in the IFB.

The Proposer shall maintain at all times, the necessary licenses, permits or certifications required
and may be required to furnish evidence of the same.

Contract Award

4-4

Contract award, if any, will be made by GPMTD to the responsible Proposer whose bid best meets
the requirements of the IFB, and will be the most advantageous to GPMTD with respect to
operational plan, quality, and other factors as evaluated by GPMTD. GPMTD shall have no
obligations until a Contract is signed between the Proposer and GPMTD.

Contract award will occur when GPMTD signs the Contract or issues a purchase order. No other
act of GPMTD shall constitute Contract award. The Contract will establish the Contract value and

incorporate the terms of this document but will not be the authorization for Contractor to proceed.

Execution of Contract and Notice to Proceed

The Proposer to whom GPMTD intends to award the Contract shall sign the Contract and return it
to GPMTD. Upon authorization by GPMTD’s Board of Trustees, or designee, the Contract will be
countersigned. Upon receipt by GPMTD of any required documentation and submittals by the
Proposer, a Notice to Proceed may be issued, if appropriate.
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Public Disclosure of Bids

GPMTD is subject to the Illinois Freedom of Information Act. Therefore, the contents of this IFB
and the Contractor’s bid submitted in response to this IFB shall be considered public documents
and are subject to the Illinois FOIA statutes. As such, all bids submitted to GPMTD will be
available for inspection and copying by the public after the selection process has been concluded.
There are, however, various items that may be exempt under public disclosure laws. If any
proprietary, privileged, or confidential information or data is included in the Contractor’s bid, each
page that contains this information or data should be marked as such (e.g., “Proprietary,”
“Confidential,” “Business Secret,” or “Competition Sensitive”) in order to indicate your claims to
an exemption provided in the Illinois FOIA. It is GPMTD’s sole right and responsibility, however,
to make the determination whether these items are exempt or not exempt under the Illinois FOIA
statutes. A classification of “Confidential, Proprietary, Business Secret, or Competition Sensitive”
provided in the bid documents is not determinative.

All data, documentation and innovations developed as a result of these contractual services shall
become the property of GPMTD.

Page 33 of 87



SECTION 5 — STANDARD CONTRACTUAL TERMS & CONDITIONS

5-1

Administration

5-2

This Contract is between GPMTD and the Contractor who will be responsible for providing the
goods and/or performing the services described herein. GPMTD is not party to defining the
division of work between the Contractor and its Subcontractors, if any, and the Specifications
and/or Scope of Services has not been written with this intent.

Contractor represents that it has or will obtain all duly licensed and qualified personnel and
equipment required to perform hereunder. Contractor’s performance under this Contract may be
monitored and reviewed by a Procurement Administrator appointed by GPMTD. Reports and data
required to be provided by Contractor shall be delivered to the Procurement Administrator.
Questions by Contractor regarding interpretation of the terms, provisions, and requirements of this
Contract shall be addressed to the Procurement Administrator for response.

Notification of Delay

5-3

Contractor will notify GPMTD’s Procurement Administrator as soon as Contractor has, or should
have, knowledge that an event has occurred which will delay delivery or start-up of services.
Within five days, Contractor will confirm such notice in writing furnishing as many details as is
available.

Request for Extension

5-4

Contractor agrees to supply, as soon as such data are available, any reasonable proofs that are
required by GPMTD’s Procurement Administrator to make a decision of any request for extension.
GPMTD’s Procurement Administrator will examine the request and any documents supplied by
Contractor and will determine if Contractor is entitled to an extension and the duration of such
extension. GPMTD’s Procurement Administrator will notify Contractor of the decision in writing.
It is expressly understood and agreed that Contractor will not be entitled to damages or
compensation and will not be reimbursed for losses on account of delays resulting from any cause
under this provision.

Contract Changes and Equitable Adjustments

(a) Contract Changes:

Any proposed change in the contract will be submitted to GPMTD for its prior written approval
and GPMTD will make the change by a Change Order if agreed upon by both parties in writing.
Each written Change Order will expressly include any change in the Contract price or delivery
schedule. No oral order or conduct by GPMTD will constitute a Change Order unless confirmed
in writing by GPMTD.

(b) Equitable Adjustments:

Equitable adjustments are allowable at the sole discretion of the GPMTD in unforeseen situations
where subsurface or latent physical conditions of the construction site differ materially from those
indicated in this Agreement, or unknown physical conditions at the site, of an unusual nature, differ
materially from those ordinarily encountered and generally recognized as inherent in work of the
character provided for in this Agreement.
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5-5

The General Contractor must notify GPMTD’s Procurement Administrator in writing of any
suspected material differences between the site conditions and those conditions either described in
this Agreement or those ordinarily encountered or generally recognized as inherent to the nature of
the work prior to disturbing site conditions. If the Contractor proceeds with work and fails to make
the required notification above and the process below does not first take place the Contractor will
not be entitled under the terms of this contract to use the change order process to recover additional
costs based on this equitable adjustment process.

The GPMTD will promptly investigate any such claims with the assistance of a representative of
the Farnsworth Group possessing the knowledge and skills required to reach a fair decision
concerning the reasonableness of the claim.

Claims validated through this review process will result in negotiation between the GPMTD and
the Contractor to reach consensus on an equitable adjustment to the total final contract price.
Adjustments will include only those additional costs incurred for the portion of the contract work
directly affected by the differing site conditions, including delay and impact costs.

Any proposed change in the contract will be subject to the change order provisions of this
Agreement.

If the parties cannot agree on the validity of the claim or the amount of compensation considered
equitable, the Contractor is required to proceed with the specified work and resolve the issue later.

Instructions by Unauthorized Third Persons

In accordance with subsection 5-4, Contract Changes, of the solicitation, GPMTD’s GM or his
authorized representative are the only persons authorized to make changes within the general scope
of the Contract.
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5-6

Any instructions, written or oral, given to Contractor by someone other than GPMTD’s GM or his
authorized representative, which are considered to be a change in the Contract, will not be
considered as an authorized Contract change. Any action on the part of Contractor taken in
compliance with such instructions will not be grounds for subsequent payment or other
consideration in compliance with the unauthorized change.

Cost or Price Analysis

5-7

GPMTD reserves the right to conduct a cost or price analysis for any purchase. GPMTD may be
required to perform a cost analysis when competition is lacking for any purchase. Sole source
procurements which result in a single Bid being received will be subject to a cost analysis which
will include the appropriate verification of cost data, the evaluation of specific elements of costs
and the projection of data to determine the effect on Bid prices. GPMTD may require a Pre-Award
Audit and potential Contractors shall be prepared to submit data relevant to the proposed work
which will allow GPMTD to sufficiently determine that the proposed price is fair, reasonable, and
in accordance with Federal, State and local regulations. Procurements resulting in a single Bid will
be treated as a negotiated procurement and GPMTD reserves the right to negotiate with the single
Proposer to achieve a fair and reasonable price. If a negotiated price cannot be agreed upon by both
parties, GPMTD reserves the right to reject the single Bid. Contract change orders or modifications
will be subject to a cost analysis.

Lack of Funds

5-8

If expected or actual funding is withdrawn, reduced, or limited in any way prior to the expiration
date set forth in this Contract or in any amendment hereto, GPMTD may, upon written notice to
Contractor, terminate this Contract in whole or in part. Such termination shall be in accordance
with GPMTD’s rights to terminate for convenience or default.

Force Majeure

The timely receipt of GPMTD's requirements is essential. If the requirements are not received on
time in accordance with the delivery schedule, GPMTD may cancel the unfilled portion of the
contract for cause, purchase substitute requirements elsewhere, and recover from Contractor any
increased costs, thereby incurred together with all resulting incidental and consequential damages.
GPMTD may also terminate for cause, purchase substitute requirements elsewhere and recover
costs and damages for breach of Contractor obligations. GPMTD reserves the right to hire an
alternate Contractor to finish any uncompleted work required by this agreement, regardless of the
reason for non-performance by the Contractor.

The Contractor shall be entitled to a reasonable extension of time from GPMTD for the delays
caused by damage to Contractor's and/or GPMTD's property caused by fire, lightning, earthquakes,
tornadoes, and other extreme weather conditions or acts of nature, power failures, riots, acts of civil
or military authorities of competent jurisdiction, strikes, lockouts, and any other industrial, civil or
public disturbances beyond the control of the Contractor and its subcontractors causing the inability
to perform the requirements of this Contract. Any delay other than ones mentioned above shall
constitute a breach of Contractor's contractual obligations.
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5-9

Taxes, Licenses, Laws. and Certificate Requirements

5-10

Contractor shall maintain and be liable for all taxes, fees, licenses, and costs as may be required by
federal, state, and local laws, rules, and regulations for the conduct of business by Contractor and
any subcontractors and shall secure and at all times maintain any and all such valid licenses and
permits as may be required to provide the services or supplies under this Contract. If for any reason,
Contractor’s required licenses or certificates are terminated, suspended, revoked, lapsed, or in any
manner modified from their status at the time this Contract becomes effective, Contractor shall
immediately notify GPMTD in writing of such condition.

Contractor will give all notices and comply with all federal, state, local and GPMTD laws,
ordinances, rules, regulations, standards, and orders of any public authority bearing on the
performance of the Contract, including, but not limited to, the laws referred to in these General
Provisions of the Contract and the other Contract Documents. If the Contract Documents are at
variance therewith in any respect, any necessary changes shall be adjusted by appropriate
modification. Omission of any applicable laws, ordinances, rules, regulations, standards or orders
by GPMTD in the Contract Documents shall be construed as an oversight and shall not relieve the
Contractor from his obligations to meet such fully and completely. Upon request, Contractor shall
furnish to GPMTD certificates of compliance with all such laws, orders and regulations. Contractor
shall be responsible for obtaining all necessary permits and licenses required for performance under
the Contract.

Applicable provisions of all federal, state, and local laws, and of all ordinances, rules, and
regulations shall govern any and all claims and disputes which may arise between person(s)
submitting a Bid response hereto and GPMTD, by and through its officers, employees and
authorized representatives, or any other persons, natural and otherwise, and lack of knowledge by
any Contractor shall not constitute a cognizable defense against the legal effect thereof.

Defective Work, Materials or Services

5-11

When and as often as GPMTD determines that the work, materials, or services furnished under the
Contract are not fully and completely in accordance with any requirement of the Contract, it may
give notice and description of such non-compliance to Contractor. Within seven (7) calendar days
of receiving such written notification, Contractor must supply GPMTD with a written detailed plan
which indicates the time and methods needed to bring the work, materials, or services within
acceptable limits of the Contract. GPMTD may reject or accept this plan at its discretion. In the
event this plan is rejected, the work, materials, or services will be deemed not accepted and returned
to Contractor at Contractor’s expense. This procedure to remedy defects is not intended to limit or
preclude any other remedies available to GPMTD by law, including those available under the
Uniform Commercial Code.

Assignment

Contractor shall not assign any interest, obligation, or benefit under or in this Contract or transfer
any interest in the same, whether by assignment or notation, without the prior written consent of
GPMTD. If an assignment is approved, this Contract shall be binding upon and inure to the benefit
of the successors of Contractor. This provision shall not prevent Contractor from pledging any
proceeds from this Contract as security to a lender. An assignment may be conditioned upon the
posting of bonds, securities and the like by the assignee and the assignee must assume the written
Contract and be responsible for the obligations and liabilities of Contractor, known and unknown,
under this Contract and applicable law.
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GPMTD may assign its rights and obligations under the Contract to any successor to the rights and
functions of GPMTD or to any governmental agency to the extent required by applicable laws or
governmental regulations, or to the extent GPMTD deems necessary or advisable under the
circumstances.

Contractor shall hold harmless, defend, and indemnify GPMTD and its management,
officers, officials, agents, employees, and volunteers from and against all liability, claims,
damages, losses, judgments and expenses including attorney fees and other costs and
expenses incident thereto including but not limited to harm from libel and/or slander
arising out of the performance of the work described herein, caused in whole or in part by
any negligent act or omission of the Contractor, any subcontractor, anyone directly or
indirectly employed by any of them, or anyone for whose acts any of them may be liable,
except where caused by the active negligence, sole negligence, or willful misconduct of

All work done pursuant to any contract resulting from this IFB will be governed by and construed
according to the regulations of the Federal Transit Administration and the laws of the State of
Illinois. Further, the successful Proposer shall abide by all federal, state, and local laws, codes, and
ordinances governing any areas(s) in which a service is rendered and shall have all required permits,
licenses, agreements, tariffs, bonding, and insurance required by same. No claims for additional
payment shall be approved for changes required to comply with any such requirements. Any
actions arising here from shall be filed in the County of Peoria, Illinois.

In the event either party shall engage the services of an attorney or other professional due to the
default of the other party, the defaulting (non-prevailing) party shall pay all legal costs and fees,
including attorney’s fees, incurred by the non-defaulting (prevailing) party in enforcing its rights.

5-12  Indemnification and Hold Harmless
GPMTD.

5-13  Applicable Law and Forum

5-14  Attorney Fees

5-15  State Officials and Employees Ethics Act

Greater Peoria Mass Transit District has adopted a policy to adopt the State Officials and Employees
Ethics Act. These policies shall apply to GPMTD employees involved in procurement. It is a breach
of ethical standards for any GPMTD employee to participate directly or indirectly in a procurement
when the employee knows:

o The employee, or any member of the employee’s immediate family, has a financial interest
pertaining to the procurement;

e A business or organization in which the employee, or any member of the employee’s
immediate family, has a financial interest pertaining to the procurement; or

* Any other person, business or organization with whom the employee or any member of
employee’s immediate family is negotiating or has an arrangement concerning prospective
employment is involved in the procurement. In addition, any persons acting as members
of an evaluation committee for any procurement shall, for the purposes of the procurement,
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be bound by conditions of this Section. Throughout the bid/proposal evaluation process
and subsequent contract negotiations, offerors shall not discuss or seek specific
information about this procurement, including but not limited to, the contents of
submissions, the evaluation process or the contract negotiations, with members of any
evaluation committee, the Board of Trustees, or other Greater Peoria Mass Transit District
employees other than the designated procurement officer.

5-16  Conflicts of Interest and Non-Competitive Practices

5-17

A.  Conflict of Interest — Contractor by entering into this Contract with GPMTD to perform or
provide work, services, or materials, has thereby covenanted that it has no direct or indirect
pecuniary or proprietary interest, and that it shall not acquire any interest, which conflicts
in any manner or degree with the work, services, or materials required to be performed
and/or provided under this Contract and that it shall not employ any person or agent having
any such interest. In the event that Contractor or its agents, employees or representatives
hereafter acquires such a conflict of interest, is shall immediately disclose such interest to
GPMTD and take action immediately to eliminate the conflict or to withdraw from this
Contract, as GPMTD may require.

B.  Contingent Fees and Gratuities — Contractor, by entering into this Contract with GPMTD to
perform or provide work, services, or materials, has thereby covenanted:

1.  No person or selling agency except bona fide employees or designated agents or
representatives of Contractor has been or will be employed or retained to solicit or
secure this Contract with an agreement or understanding that a commission,
percentage, brokerage, or contingent fee would be paid; and

2. No gratuities, in the form of entertainment, gifts, or otherwise, were offered or given
by Contractor or any of its agents, employees, or representatives, to any official,
member or employee of GPMTD or other governmental agency with a view toward
securing this Contract or securing favorable treatment with respect to the awarding or
amending, or the making of any determination with respect to the performance of this
Contract.

Conflicts of Interest — Current and Former Emplovyees

5-18

GPMTD seeks to eliminate and avoid actual or perceived conflicts of interest and unethical conduct
by current and former GPMTD employees in transactions with GPMTD. Consistent with this
policy, no current or former GPMTD employee may contract with, influence, advocate, advise, or
consult with a third party about a GPMTD transaction, or assist with the preparation of Bids
submitted to GPMTD while employed by GPMTD or within one (1) year after leaving GPMTD’s
employment, if he/she participated in determining the work to be done or process to be followed
while a GPMTD employee.

Furthermore, no member, officer, or employee of GPMTD during their tenure or for two (2) years
thereafter will have any financial interests, direct or indirect, in this Contract or the proceeds

thereof.

Other Public Agency Orders

Not applicable to this Agreement.
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5-19

Severability

5-20

Whenever possible, each provision of this Contract shall be interpreted to be effective and valid
under applicable law. If any provision is found to be invalid, illegal, or unenforceable, then such
provision or portion thereof shall be modified to the extent necessary to render it legal, valid, and
enforceable and have the intent and economic effect as close as possible to the invalid, illegal, and
unenforceable provision.

Non-waiver of Breach

5-21

No action or failure to act by GPMTD shall constitute a waiver of any right or duty afforded to
GPMTD under the Contract; nor shall any such action or failure to act by GPMTD constitute an
approval of, or acquiescence in, any breach hereunder, except as may be specifically stated by
GPMTD in writing.

Use of GPMTD’s Name in Contractor Advertising or Public Relations

GPMTD reserves the right to review and approve all GPMTD-related copy prior to publication.
Contractor will not allow GPMTD-related copy to be published in Contractor's advertisements or
public relations programs until submitting GPMTD-related copy and receiving prior written
approval from GPMTD's General Manager. Contractor will agree that published information on
GPMTD or its program will be factual, and in no way imply that GPMTD endorses Contractor's
firm, service, or product.
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SECTION 6 — SPECIFIC CONTRACTUAL TERMS & CONDITIONS

6-1

Contract

6-2

Any Contract resulting from this solicitation will be structured as a firm, fixed price contract. The
Contract(s) issued by GPMTD may reflect agreed to modification of Contract terms, funding, or
other matters subject to subsection 5-4, Contract Changes.

Contract Documents and Precedence

6-3

The documents constituting the Contract between GPMTD and Contractor are intended to be
complementary so that what is required by any one of them shall be as binding as if called for by
all of them. In the event of any conflicting provisions or requirements within the several parts of
the Contract Documents, the following order of precedence shall be applied:

1) Any required federal, state or local regulations that may not be altered by GPMTD;

2) Contract; including Attachments R (Project Manual) and S (Project Specifications)

3) Contract amendments;

4) Solicitation and all issued addenda and approved equals;

5) Any optional federal regulations elected by GPMTD as expressly set forth herein;

6) Clarifications of and amendments to Contractor’s bid as accepted by GPMTD; and

7) Contractor’s bid and Attachments, and all clarifications and amendments issued prior to
contract award.

8) Executed and approved Change Orders including change orders resulting from Equitable
Adjustments Equitable Adjustments.

Contract Term

6-4

The term of the Contract arising from this IFB shall not exceed six (6) months from the execution
date or upon final acceptance of the close out documents.

Payment Procedures

Payments for services rendered and expenses incurred shall be made to the General Contractor for
the project after presentation of General Contractor’s invoices accompanied by full unconditional
lien waivers signed by the first and second tier Subcontractors. GPMTD will withhold a ten percent
(10%) retainage for all invoice submitted. The ten percent (10%) retainage withheld will remain
unpaid until the project is deemed complete and all unconditional lien waivers for the work have
been delivered to GPMTD. Such invoices shall be computed in accordance with the fee schedule
agreed to by GPMTD and General Contractor, less the ten percent (10%) retainage, and
incorporated into the final contract, and are due and payable within thirty (30) days of receipt of a
correct invoice as agreed upon by GPMTD. Each invoice shall contain Contractor’s list of items
delivered and certified payroll. Contractor also agrees to supply; additional information as may be
requested by GPMTD with each invoice. Any first and second tier Subcontractor’s Certified
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6-5

Payroll shall be provided to the General Contractor for delivery to GPMTD as outlined in Section
7-12.

Invoices should clearly identify the GPMTD purchase order number and any prompt payment
discount offered to GPMTD for paying within ten (10) days of receipt. GPMTD may, at any time,
conduct an audit of any and/or all records kept by the Contractor or General Contractor for this
project. Any overpayment uncovered in such an audit may be charged against future invoices.
GPMTD may withhold payment for services it believes were improper, failed to meet with project
specifications, or are otherwise questionable. Invoices should be submitted to:

Greater Peoria Mass Transit District
Accounts Payable
2105 NE Jefferson Street
Peoria, IL 61603

Advance Payment Prohibited

6-6

No advance payment shall be made for the work furnished by Contractor pursuant to this Contract.

Prompt Payment to Subcontractors

The Contractor is required to pay each first tier Subcontractor for all work that the Subcontractor
has performed to the satisfaction of the GPMTD, no later than thirty (30) calendar days after the
Contractor has received payment from the District for that work, and each tier of Subcontractors
must likewise pay the next lower tier of Subcontractors within thirty (30) calendar days after
receiving payment. If this Contract provides for retainage, the Contractor must remit to each first-
tier Subcontractor its share of any retainage within thirty (30) days after receipt of such retainage
from District, and each tier of Subcontractors must likewise remit retainage to the next lower tier
of Subcontractors within thirty (30) calendar days after receiving payment. If this Contract does
not provide for retainage, then neither Contractor nor any Subcontractor may withhold retainage
from a Subcontractor. The requirements of this paragraph must be stated in all of the Contractor's
subcontracts.

A delay in or postponement of payment to a Subcontractor requires good cause and prior written
approval by GPMTD’s General Manager or his/her designee. The Contractor is required to
include, in each subcontract, a clause requiring the use of appropriate arbitration mechanisms to
resolve all payment disputes.

The District will not pay the Contractor for work performed unless and until the Contractor
ensures that each Subcontractor has been promptly paid under all previous payment requests, as
evidenced by the filing with District of lien waivers (if applicable), canceled checks (if
requested}, and the Contractor's sworn statement that it has complied with the prompt payment
requirements. The Contractor must submit a prompt payment affidavit, (form to be provided by
the District) which identifies each Subcontractor (both DBE and non-DBE) and the date and
amount of the last payment to such Subcontractor, with every payment request filed with District,
except for the first payment request.

Failure to comply with these prompt payment requirements is a breach of the Contract which may
lead to any remedies permitted under law, including, but not limited to, Contractor debarment. In
addition, Contractor's failure to promptly pay its Subcontractors is subject to the provisions of 50
ILCS 505/9.
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Price adjustments shall be determined at the sole discretion of GPMTD only through the Change
Order/Equitable Adjustment processes.

All prices shall include freight FOB Destination (to the designated delivery point). GPMTD shall
reject requests for additional compensation for freight charges.

This Contract requires the delivery of all goods and/or services and supervision necessary to
complete work as set forth herein to be made to the GPMTD facility located at 407 SW Adams St.

6-7 Price Adjustments

6-8 Shipping Charges

6-9 Delivery Points
Peoria, IL.

6-10  Summary Report

Contractor shall, if requested, submit to GPMTD a quarterly report of services provided to GPMTD
under this Contract. The report, in a format acceptable to GPMTD, shall identify by item the
amount of work completed, the status of the project in relation to the schedule, and any other
information that may be relevant to project oversight.

6-11 Warranty Provisions

A. No Waiver of Warranties and Contract Rights: Conducting of tests and inspections, review of
Scope of Work or plans, payment for a work, or acceptance or final acceptance of the work
by GPMTD shall not constitute a waiver of any rights under this Contract or in law. The
termination of this Contract shall in no way relieve Contractor from its warranty/guarantee
responsibility.

B. Warranty: Contractor warrants that the work performed under this Contract shall be free from
defects in material and workmanship and shall conform to all requirements of this Contract.
Any work corrected shall be subject to this subsection to the same extent as the work initially
provided.

C. Warranty Applicable to Third Party Suppliers, Vendors, Distributors, and Subcontractors:
Contractor shall ensure that the warranty requirements of this Contract are enforceable
through and against Contractor’s suppliers, vendors, distributors, and subcontractors.
Contractor is responsible for liability and expense caused by any inconsistencies or
differences between the warranties extended to GPMTD by Contractor and those extended to
Contractor by its suppliers, vendors, distributors, and subcontractors. Such inconsistency or
difference shall not excuse Contractor’s full compliance with its obligations under this
Contract. Contractor shall cooperate with GPMTD in facilitating warranty related work by
such suppliers, vendors, distributors, and subcontractors.

6-12 Express Warranties for Construction Services

Contractor warrants that the construction services which include materials, equipment, and
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workmanship shall in all material respects conform to the requirements of this Contract. Contractor
warrants that qualified professional personnel with in-depth knowledge shall perform the services
in a timely and professional manner; and that the services shall conform to the standards generally
observed in the industry for similar services. Contractor warrants that the services shall be in
compliance with all applicable laws, rules, and regulations.

6-13 Warranty Remedies

If at any time before Final Acceptance of any work covered by this Contract, General Contractor
or GPMTD discovers one or more material defects or errors in the work of any other aspect in
which the work materially fails to meet the provisions of the warranty requirements herein,
Contractor shall, at its own expense and within thirty (30) days of notification of the defect by
GPMTD, correct the defect, error, or nonconformity.

Notice Required — GPMTD shall give written notice of any defect to General Contractor. If
General Contractor has not corrected the defect within thirty (30) days after receiving the written
notice, GPMTD, in its sole discretion, may correct the defect itself. In the case of an emergency
where GPMTD believes delay could cause serious injury, loss, or damage, GPMTD may waive
the written notice and correct the defect. In either case, GPMTD shall charge-back the cost for
such warranty repair to General Contractor.

General Contractor is responsible for all costs of repair or replacement in order to restore the
work to the applicable Contract requirements or scope of work, including shipping charges, for
work found defective before Final Acceptance, regardless of who actually corrects the defect.

For a period of one year from the date of completion, as evidenced by the date of final acceptance
of the work, the Contractor warrants that work performed under this contract conforms to the
contract requirements and is free of any defect of equipment, material or workmanship performed
by the Contractor or any of his suppliers.

Under this warranty, the Contractor shall remedy at his own expense any such failure to conform

or any such defect. Nothing in the above intends or implies that this warranty shall apply to work
which has been abused or neglected by the GPMTD.

Independent Status of Contractor

6-15

In the performance of this Contract, the parties shall be acting in their individual, corporate, or
governmental capacities and not as agents, employees, partners, joint ventures, or associates of one
another. The parties intend that an independent contractor relationship shall be created by this
Contract. The employees or agents of one party shall not be deemed or construed to be the
employees or agents of the other party for any purpose whatsoever. Contractor shall not make any
claim or right, privilege or benefit, which would accrue to an employee.

Notices

Any notice which is required to be given hereunder shall be deemed sufficiently given or rendered
if such notice is in writing and is delivered personally or sent by certified mail, postage prepaid,
return receipt requested, or by a national overnight courier service to the following addresses:

Greater Peoria Mass Transit District
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6-16

Lynne Safford
Procurement Administrator
2105 NE Jefferson Avenue

Peoria, IL 61603-3587

Any notice given hereunder by personal delivery or express mail shall be deemed delivered when
received. Any properly addressed notice given herein by certified mail shall be deemed delivered
when the return receipt therefore is signed, or refusal to accept the mailing by the addressee is noted
thereon by the postal authorities. FEither party may, at any time, change its address for the above
purposes by sending a notice to the other party stating the change and setting forth the new address.

Non-Disclosure of Data

Data provided by GPMTD either before or after Contract award shall only be used for its intended
purpose. Proposers, vendors, Contractors, and subcontractors shall not utilize or distribute the
GPMTD data in any form without the prior express written approval of GPMTD.

Non-Disclosure Obligation

While providing the work required under this Contract, Contractor might encounter licensed
technology, software, documentation, drawings, schematics, manuals, data, or other materials
marked “Confidential,” “Proprietary,” or “Business Secret.” Contractor shall, with regard to such
information and material received or used in performance of this Contract, employ practices no less
that those used for the protection of Contractor’s own confidential information.

The Contract imposes no obligation upon Contractor with respect to confidential information which
Contractor can establish that: a) was in the possession of, or was rightfully known by Contractor
without an obligation to maintain its confidentiality prior to receipt from GPMTD or a third party;
b) is or becomes generally known to the public without violation of this Contract; c) is obtained by
Contractor in good faith from a third party having the right to disclose it without an obligation of
confidentiality; or, d) is independently developed by Contractor without the participation of
individuals who have had access to GPMTD’s or the third party’s confidential information.
Contractor may disclose confidential information if so required by law, provided that Contractor
notifies GPMTD that the third party of such requirement prior to disclosure.

Public Disclosure Requests

Contracts shall be considered public documents and, with exceptions provided under public
disclosure laws, will be available for inspection and copying by the public.

If a Contractor considers any portion of any documents which may be delivered to GPMTD
pursuant to this Contract to be protected under the law, Contractor shall clearly identify each such
item with words such as “Confidential,” “Proprietary,” or “Business Secret.” If a request is made
for disclosure of any such document, GPMTD will determine whether the document should be
made available under the law. If the document or parts thereof are determined by GPMTD to be
exempt from public disclosure, GPMTD will not release the exempted document. If the document
is not exempt from public disclosure law, GPMTD will notify Contractor of the request and allow
Contractor five (5) days to take whatever action it deems necessary to protect its interests. If
Contractor fails or neglects to take such action within said period, GPMTD will release the
document deemed subject to disclosure. By signing a Contract, Contractor assents to the procedure
outlined in this paragraph and shall have no claim against GPMTD on account of actions taken
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under such procedure.

6-19  Ownership of Data

Subject to the rights granted Contractor pursuant to this Agreement, all right, title and interest in
and to the data collected and developed during the performance of this contract shall at all times
remain the sole and exclusive property of GPMTD. Contractor shall surrender all such data to
GPMTD prior to submitting an invoice for final payment.

6-20 Patents and Rovalties

Contractor is responsible for paying all license fees, royalties, or the costs of defending claims for
the infringement of any intellectual property that may be used in performing this Contract. Before
final payment is made on this Contract, Contractor shall, if requested by GPMTD, furnish
acceptable proof of a proper release from all such fees or claims.

6-21 Changed Requirements

New federal, state, and local laws, regulations, ordinances, rules, policies, and administrative
practices may be established after the date this Contract is established and may apply to this
Contract. To achieve compliance with changing requirements, Contractor agrees to accept all
changed requirements that apply to this Contract and require subcontractors to comply with revised
requirements as well. Changed requirements will be implemented through subsection 5-4, Contract
Changes/ Change Order Procedure.

6-22  Counterparts

This Contract may be signed in two (2) counterparts, each of which shall be deemed an original
and which shall together constitute one (1) Contract.

SECTION 7 - STATE OF ILLINOIS CONTRACT REQUIREMENTS

7-1 Interest of Members of in Congress

No member of or delegate to the Illinois General Assembly shall be admitted to any share or part of
this contract or to any benefit arising therefrom.

7-2 Prohibited Interests

No member, or officer, or employee of the GPMTD or a local public body with financial interest
or control in this contract during his tenure or for one year thereafter shall have any interest, direct
or indirect, in this contract or the proceeds thereof.

7-3 Contract Changes

Any proposed change in this contract shall be submitted to the GPMTD for its prior approval.

7-4 Escalation
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7-5

The Department does not allow escalation clauses as part of specifications or contracts, with
the following exceptions, subject to prior concurrence for each contract:

e Procurement for rail vehicles, where the contract price exceeds one year; and
e Procurements of metal product from a mill or manufacturer where quotations based on

“price at time of shipment” have historically been used.

Equal Employment Opportunity

The Contractor will be required to comply with all applicable Equal Employment Opportunity laws
and regulations.

In the event of the Contractor's non-compliance with the provisions of this Equal Employment
Opportunity Clause, the Illinois Human Rights Act and Regulations of the Illinois Department of
Human Rights (“Department”), the Contractor may be declared ineligible for future contracts or
subcontracts with the State of Illinois or any of its political subdivisions or municipal corporations,
and the Contract may be cancelled or voided in whole or in part, and such other sanctions or
penalties may be imposed or remedies invoked as provided by statute or regulation. During the
performance of this Contract, the Contractor agrees as follows:

1.That it will not discriminate against any employee or applicant for employment because of
race, color, religion, sex, national origin, ancestry, age, physical or mental handicap unrelated
to ability, or an unfavorable discharge from the military service; and further that it will
examine all job classifications to determine if minority persons or women are underutilized
and will take appropriate affirmative action to rectify such underutilization.

2. That, if it hires additional employees in order to perform this Contract or any portion thereof,
it will determine the availability (in accordance with the Department's Rules and Regulations)
of minorities and women in the area(s) from which it may reasonably recruit and it will hire
for each job classification for which employees are hired in such a way that minorities and
women are not underutilized.

3. That, in all solicitations or advertisements for employees placed by it or on its behalf, it will
state that all applicants will be afforded equal opportunity without discrimination because of
race, color, religion, sex, national origin or ancestry, age, physical or mental handicap
unrelated to ability, or an unfavorable discharge from military service.

4. That it will send to each labor organization or representative of workers with which it has or
is bound by a collective bargaining or other agreement or understanding, a notice advising
such labor organizations or representative of the Contractor's obligations under the Illinois
Human Rights Act and the Department's Rules and Regulations. If any such labor
organization or representative fails or refuses to cooperate with the Contractor in its efforts
to comply with such Act and Rules and Regulations, the Contractor will promptly notify the
Department and the contracting agency and will recruit employees from other sources when
necessary to fulfill its obligations thereunder.

5. That it will submit reports as required by the Department's Rules and Regulations, furnish all
relevant information as may from time to time be requested by the Department or the
contracting agency, and in all respects comply with the Illinois Human Rights Act and the
Department's Rules and Regulations.
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6. That it will permit access to all relevant books, records, accounts and work sites by personnel
of the contracting agency and the Department for purposes of investigation to ascertain
compliance with the Illinois Human Rights Act and the Department's Rules and Regulations.

7. That it will include, verbatim or by reference, the provisions of this ITEM in every
subcontract it awards under which any portion of the Contract obligations are undertaken or
assumed, so that such provisions will be binding upon such subcontractor. In the same
manner as with other provisions of this Contract, the Contractor will be liable for compliance
with applicable provisions of this clause by such subcontractors; and further it will promptly
notify the contracting agency and the Department in the event the subcontractor fails or
refuses to comply therewith. In addition, the Contractor will not utilize any subcontractor
declared by the Illinois Human Rights Commission to be ineligible for contracts or
subcontracts with the State of Illinois or any of its political subdivisions or municipal

This contract is subject to financial assistance contracts between the GPMTD and the United States

The contractor shall permit the authorized representatives to the GPMTD and the State of Illinois
to inspect and audit all data and records of the contractor relating to his performance under the

Assignment of any portion of the work by Subcontract must be approved in advance by the

The contractor shall maintain records to show actual time devoted and cost incurred for a minimum

The GPMTD shall retain ownership of all plans, specifications, and related documents

"Representatives of the State of Illinois shall have access to the site of construction and shall have

corporations.
7-6 Financial Assistance
Department of Transportation.
7-7 Audit and Inspection of Records
contract.
7-8 Assignment
GPMTD.
7-9 Retention of Records
of three (3) years after the completion of the contract.
7-10  Ownership of Records
7-11 Government Inspection
the right to inspect all project works."
7-12  Certified Payrolls

The GPMTD shall obtain from the contractor and each subcontractor a certified copy of each
weekly payroll within seven days after the regular payroll date. Following a review by the GPMTD
for compliance with state and federal labor laws, the payroll copy shall be retained at the project
site for later review by the authorized representative of the State of Illinois.
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7-13

Warranty of Construction

For a period of one year from the date of completion, as evidenced by the date of final acceptance
of the work, the Contractor warrants that work performed under this contract conforms to the
contract requirements and is free of any defect of equipment, material or workmanship performed
by the Contractor or any of his suppliers.

Under this warranty, the Contractor shall remedy at his own expense any such failure to conform
or any such defect. Nothing in the above intends or implies that this warranty shall apply to work
which has been abused or neglected by the GPMTD.

7-14 Prime Contractor Participation

8-1

"The prime contractor shall perform on the site, with his own staff, work equivalent to at least 10
percent of the total amount of construction work at the site. Only. pay items of the construction
contract will be used in computing the total amount of construction at the work site." (The grantee
may increase this minimum amount of prime contractor participation depending upon the degree
of specialization required to perform this work.)

SECTION 8 - FEDERAL TRANSIT ADMINISTRATION (FTA) REQUIREMENTS

No Obligation by the Federal Government

8-2

1. The Purchaser and Contractor acknowledge and agree that, notwithstanding any
concurrence by the Federal Government in or approval of the solicitation or award of the
underlying contract, absent the express written consent by the Federal Government, the
Federal Government is not a party to this contract and shall not be subject to any
obligations or liabilities to the Purchaser, Contractor, or any other party (whether or not a
party to that contract) pertaining to any matter resulting from the underlying contract.

2. The Contractor agrees to include the above clause in each subcontract financed in whole
or in part with Federal assistance provided by FTA. It is further agreed that the clause
shall not be modified, except to identify the subcontractor who will be subject to its
provisions.

Program Fraud and False or Fraudulent Statements or Related Acts

1. The Contractor acknowledges that the provisions of the Program Fraud Civil Remedies
Act of 1986, as amended, 31 U.S.C. § § 3801 et seq. and U.S. DOT regulations, "Program
Fraud Civil Remedies," 49 C.F.R. Part 31, apply to its actions pertaining to this Project.
Upon execution of the underlying contract, the Contractor certifies or affirms the
truthfulness and accuracy of any statement it has made, it makes, it may make, or causes
to be made, pertaining to the underlying contract or the FTA assisted project for which this
contract work is being performed. In addition to other penalties that may be applicable, the
Contractor further acknowledges that if it makes, or causes to be made, a false, fictitious,
or fraudulent claim, statement, submission, or certification, the Federal Government
reserves the right to impose the penalties of the Program Fraud Civil Remedies Act of 1986
on the Contractor to the extent the Federal Government deems appropriate.

2. The Contractor also acknowledges that if it makes, or causes to be made, a false, fictitious,
or fraudulent claim, statement, submission, or certification to the Federal Government
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under a contract connected with a project that is financed in whole or in part with Federal
assistance originally awarded by FTA under the authority of 49 U.S.C. § 5307, the
Government reserves the right to impose the penalties of 18 U.S.C. § 1001 and 49 U.S.C.
§ 5307(n)(1) on the Contractor, to the extent the Federal Government deems appropriate.

3. The Contractor agrees to include the above two clauses in each subcontract financed in

whole or in part with Federal assistance provided by FTA. It is further agreed that the
clauses shall not be modified, except to identify the subcontractor who will be subject to
the provisions.

8-3 Access to Records and Reports

The following access to records requirements applies to this Contract:

8. Where the Purchaser is not a State but a local government and is the FTA Recipient or a sub-

10.

11.

12.

13.

grantee of the FTA Recipient in accordance with 49 C. F. R. 18.36(i), the Contractor agrees
to provide the Purchaser, the FTA Administrator, the Comptroller General of the United
States or any of their authorized representatives access to any books, documents, papers and
records of the Contractor which are directly pertinent to this contract for the purposes of
making audits, examinations, excerpts and transcriptions. Contractor also agrees, pursuant to
49 C. F. R. 633.17 to provide the FTA Administrator or his authorized representatives
including any PMO Contractor access to Contractor's records and construction sites
pertaining to a major capital project, defined at 49 U.S.C. 5302(a)1, which is receiving federal
financial assistance through the programs described at 49 U.S.C. 5307, 5309 or 5311.

Where the Purchaser is a State and is the FTA Recipient or a sub-grantee of the FTA
Recipient in accordance with 49 C.F.R. 633.17, Contractor agrees to provide the Purchaser,
the FTA Administrator or his authorized representatives, including any PMO Contractor,
access to the Contractor's records and construction sites pertaining to a major capital project,
defined at 49 U.S.C. 5302(a)1, which is receiving federal financial assistance through the
programs described at 49 U.S.C. 5307, 5309 or 5311. By definition, a major capital project
excludes contracts of less than the simplified acquisition threshold currently set at $100,000.

Where the Purchaser enters into a negotiated contract for other than a small purchase or under
the simplified acquisition threshold and is an institution of higher education, a hospital or
other non-profit organization and is the FTA Recipient or a sub-grantee of the FTA Recipient
in accordance with 49 C.F.R. 19.48, Contractor agrees to provide the Purchaser, FTA
Administrator, the Comptroller General of the United States or any of their duly authorized
representatives with access to any books, documents, papers and record of the Contractor
which are directly pertinent to this contract for the purposes of making audits, examinations,
excerpts and transcriptions.

Where any Purchaser which is the FTA Recipient or a sub-grantee of the FTA Recipient in
accordance with 49 U.S.C. 5325(a) enters into a contract for a capital project or improvement
(defined at 49 U.S.C. 5302(a)1) through other than competitive bidding, the Contractor shall
make available records related to the contract to the Purchaser, the Secretary of
Transportation and the Comptroller General or any authorized officer or employee of any of
them for the purposes of conducting an audit and inspection.

The Contractor agrees to permit any of the foregoing parties to reproduce by any means
whatsoever or to copy excerpts and transcriptions as reasonably needed.

The Contractor agrees to maintain all books, records, accounts and reports required under
this contract for a period of not less than three years after the date of termination or expiration
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of this contract, except in the event of litigation or settlement of claims arising from the
performance of this contract, in which case Contractor agrees to maintain same until the
Purchaser, the FTA Administrator, the Comptroller General, or any of their duly authorized
representatives, have disposed of all such litigation, appeals, claims or exceptions related
thereto. Reference 49 CFR 18.39(i)(11).

14. FTA does not require the inclusion of these requirements in subcontracts.

Federal Changes - Contractor shall at all times comply with all applicable FTA regulations,
policies, procedures and directives, including without limitation those listed directly or by reference
in the Master Agreement between Purchaser and FTA, as they may be amended or promulgated
from time to time during the term of this contract. Contractor's failure to so comply shall constitute

8-4 Changes to Federal Requirements
a material breach of this contract.
8-5 Termination Provisions

a. Termination for Convenience (General Provision) The GPMTD may terminate this contract,
in whole or in part, at any time by written notice to the Contractor when it is in the Government's
best interest. The Contractor shall be paid its costs, including contract close-out costs, and profit
on work performed up to the time of termination. The Contractor shall promptly submit its
termination claim to GPMTD to be paid the Contractor. If the Contractor has any property in
its possession belonging to the GPMTD, the Contractor will account for the same, and dispose
of it in the manner the GPMTD directs.

b. Termination for Default [Breach or Cause] (General Provision) If the Contractor does not
deliver supplies in accordance with the contract delivery schedule, or, if the contract is for
services, the Contractor fails to perform in the manner called for in the contract, or if the
Contractor fails to comply with any other provisions of the contract, the GPMTD may terminate
this contract for default. Termination shall be effected by serving a notice of termination on the
contractor setting forth the manner in which the Contractor is in default. The contractor will
only be paid the contract price for supplies delivered and accepted, or services performed in
accordance with the manner of performance set forth in the contract.

If it is later determined by the GPMTD that the Contractor had an excusable reason for not
performing, such as a strike, fire, or flood, events which are not the fault of or are beyond the
control of the Contractor, the GPMTD, after setting up a new delivery of performance schedule,
may allow the Contractor to continue work, or treat the termination as a termination for
convenience.

¢. Opportunity to Cure (General Provision) The GPMTD in its sole discretion may, in the case
of a termination for breach or default, allow the Contractor 10 business days in which to cure
the defect. In such case, the notice of termination will state the time period in which cure is
permitted and other appropriate conditions

If Contractor fails to remedy to GPMTD's satisfaction the breach or default of any of the terms,
covenants, or conditions of this Contract within ten (10) days after receipt by Contractor of
written notice from GPMTD setting forth the nature of said breach or default, GPMTD shall
have the right to terminate the Contract without any further obligation to Contractor. Any such
termination for default shall not in any way operate to preclude GPMTD from also pursuing all
available remedies against Contractor and its sureties for said breach or default.
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d. Waiver of Remedies for any Breach In the event that GPMTD elects to waive its remedies for
any breach by Contractor of any covenant, term or condition of this Contract, such waiver by
GPMTD shall not limit GPMTD's remedies for any succeeding breach of that or of any other
term, covenant, or condition of this Contract.

e. Termination for Convenience of Default (Cost-Type Contracts) The GPMTD may terminate
this contract, or any portion of it, by serving a notice or termination on the Contractor. The
notice shall state whether the termination is for convenience of the GPMTD or for the default
of the Contractor. If the termination is for default, the notice shall state the manner in which the
contractor has failed to perform the requirements of the contract. The Contractor shall account
for any property in its possession paid for from funds received from the GPMTD, or property
supplied to the Contractor by the GPMTD. If the termination is for default, the GPMTD may
fix the fee, if the contract provides for a fee, to be paid the contractor in proportion to the value,
if any, of work performed up to the time of termination. The Contractor shall promptly submit
its termination claim to the GPMTD and the parties shall negotiate the termination settlement
to be paid the Contractor.

If the termination is for the convenience of the GPMTD, the Contractor shall be paid its contract
close-out costs, and a fee, if the contract provided for payment of a fee, in proportion to the
work performed up to the time of termination.

f. Termination for Default (Supplies and Service) If the Contractor fails to deliver supplies or
to perform the services within the time specified in this contract or any extension or if the
Contractor fails to comply with any other provisions of this contract, the GPMTD may
terminate this contract for default. The GPMTD shall terminate by delivering to the Contractor
a Notice of Termination specifying the nature of the default. The Contractor will only be paid
the contract price for supplies delivered and accepted, or services performed in accordance with
the manner or performance set forth in this contract.

If, after termination for failure to fulfill contract obligations, it is determined that the Contractor
was not in default, the rights and obligations of the parties shall be the same as if the termination
had been issued for the convenience of the Recipient.

g. Termination for Default (Transportation Services) If the Contractor fails to pick up the
commodities or to perform the services, including delivery services, within the time specified
in this contract or any extension or if the Contractor fails to comply with any other provisions
of this contract, the GPMTD may terminate this contract for default. The GPMTD shall
terminate by delivering to the Contractor a Notice of Termination specifying the nature of
default. The Contractor will only be paid the contract price for services performed in accordance
with the manner of performance set forth in this contract.

If this contract is terminated while the Contractor has possession of Recipient goods, the
Contractor shall, upon direction of the GPMTD, protect and preserve the goods until
surrendered to the Recipient or its agent. The Contractor and GPMTD shall agree on payment
for the preservation and protection of goods. Failure to agree on an amount will be resolved
under the Dispute clause.

If, after termination for failure to fulfill contract obligations, it is determined that the Contractor
was not in default, the rights and obligations of the parties shall be the same as if the termination
had been issued for the convenience of the GPMTD.

h. Termination for Default (Construction) If the Contractor refuses or fails to prosecute the work
or any separable part, with the diligence that will insure its completion within the time specified
in this contract or any extension or fails to complete the work within this time, or if the
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Contractor fails to comply with any other provisions of this contract, the GPMTD may
terminate this contract for default. The GPMTD shall terminate by delivering to the Contractor
a Notice of Termination specifying the nature of the default. In this event, the Recipient may
take over the work and compete it by contract or otherwise, and may take possession of and use
any materials, appliances, and plant on the work site necessary for completing the work. The
Contractor and its sureties shall be liable for any damage to the Recipient resulting from the
Contractor's refusal or failure to complete the work within specified time, whether or not the
Contractor's right to proceed with the work is terminated. This liability includes any increased
costs incurred by the Recipient in completing the work.

The Contractor's right to proceed shall not be terminated nor the Contractor charged with
damages under this clause if-

1. the delay in completing the work arises from unforeseeable causes beyond the control
and without the fault or negligence of the Contractor. Examples of such causes include
acts of God, acts of the Recipient, acts of another Contractor in the performance of a
contract with the Recipient, epidemics, quarantine restrictions, strikes, freight
embargoes; and

2. the contractor, within [10] days from the beginning of any delay, notifies the GPMTD
in writing of the causes of delay. If in the judgment of the GPMTD, the delay is
excusable, the time for completing the work shall be extended. The judgment of the
GPMTD shall be final and conclusive on the parties, but subject to appeal under the
Disputes clauses.

If, after termination of the Contractor's right to proceed, it is determined that the
Contractor was not in default, or that the delay was excusable, the rights and
obligations of the parties will be the same as if the termination had been issued for the
convenience of the Recipient.

Civil Rights Requirements

The following requirements apply to the underlying contract:

1.

Nondiscrimination - In accordance with Title VI of the Civil Rights Act, as
amended, 42 U.S.C. § 2000d, section 303 of the Age Discrimination Act of 1975, as
amended, 42 U.S.C. § 6102, section 202 of the Americans with Disabilities Act of
1990, 42 U.S.C. § 12132, and Federal transit law at 49 U.S.C. § 5332, the Contractor
agrees that it will not discriminate against any employee or applicant for
employment because of race, color, creed, national origin, sex, age, or disability. In
addition, the Contractor agrees to comply with applicable Federal implementing
regulations and other implementing requirements FTA may issue.

Equal Employment Opportunity - The following equal employment opportunity
requirements apply to the underlying contract:

a. Race, Color, Creed, National Origin, Sex - In accordance with Title VII of
the Civil Rights Act, as amended, 42 U.S.C. § 2000e, and Federal transit
laws at 49 U.S.C. § 5332, the Contractor agrees to comply with all
applicable equal employment opportunity requirements of U.S. Department
of Labor (U.S. DOL) regulations, "Office of Federal Contract Compliance
Programs, Equal Employment Opportunity, Department of Labor," 41
C.F.R. Parts 60 ef seq ., (which implement Executive Order No. 11246,
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"Equal Employment Opportunity," as amended by Executive Order No.
11375, "Amending Executive Order 11246 Relating to Equal Employment
Opportunity," 42 U.S.C. § 2000e note), and with any applicable Federal
statutes, executive orders, regulations, and Federal policies that may in the
future affect construction activities undertaken in the course of the Project.
The Contractor agrees to take affirmative action to ensure that applicants
are employed, and that employees are treated during employment, without
regard to their race, color, creed, national origin, sex, or age. Such action
shall include, but not be limited to, the following: employment, upgrading,
demotion or transfer, recruitment or recruitment advertising, layoff or
termination; rates of pay or other forms of compensation; and selection for
training, including apprenticeship. In addition, the Contractor agrees to
comply with any implementing requirements FTA may issue.

b. Age- In accordance with section 4 of the Age Discrimination in
Employment Act of 1967, as amended, 29 U.S.C. § § 623 and Federal
transit law at 49 U.S.C. § 5332, the Contractor agrees to refrain from
discrimination against present and prospective employees for reason of age.
In addition, the Contractor agrees to comply with any implementing
requirements FTA may issue.

c. Disabilities - In accordance with section 102 of the Americans with
Disabilities Act, as amended, 42 U.S.C. § 12112, the Contractor agrees that
it will comply with the requirements of U.S. Equal Employment
Opportunity Commission, "Regulations to Implement the Equal
Employment Provisions of the Americans with Disabilities Act," 29 C.F.R.
Part 1630, pertaining to employment of persons with disabilities. In
addition, the Contractor agrees to comply with any implementing
requirements FTA may issue.

3. The Contractor also agrees to include these requirements in each subcontract financed
in whole or in part with Federal assistance provided by FTA, modified only if necessary,
to identify the affected parties.

Disadvantaged Business Enterprise (DBE) Participation

This contract is subject to the requirements of Title 49, Code of Federal Regulations, Part 26,
Participation by Disadvantaged Business Enterprises in Department of Transportation
Financial Assistance Programs. The national goal for participation of Disadvantaged Business
Enterprises (DBE) is 10%. The agency’s overall goal for DBE participation is 10%.

The contractor shall not discriminate on the basis of race, color, national origin, or sex in the
performance of this contract. The contractor shall carry out applicable requirements of 49 CFR
Part 26 in the award and administration of this DOT-assisted contract. Failure by the contractor
to carry out these requirements is a material breach of this contract, which may result in the
termination of this contract or such other remedy as the GPMTD deems appropriate. Each
subcontract the contractor signs with a subcontractor must include the assurance in this
paragraph (see 49 CFR 26.13(b)).

Bidders/Proposers are required to document sufficient DBE participation to meet these goals or,
alternatively, document adequate good faith efforts to do so, as provided for in 49 CFR 26.53.
Award of this contract is conditioned on submission of the following concurrent with and
accompanying an initial bid:
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1. The names and addresses of DBE firms that will participate in this contract;
2. A description of the work each DBE will perform;
3. The dollar amount of the participation of each DBE firm participating;

4. Written documentation of the bidder/offeror’s commitment to use a DBE subcontractor
whose participation it submits to meet the contract goal;

5. Written confirmation from the DBE that it is participating in the contract as provided
in the prime contractor’s commitment; and
6. If the contract goal is not met, evidence of good faith efforts to do so.

Proposers must present the information required above as a matter of responsiveness
with initial bids (see 49 CFR 26.53(3)).

The successful bidder/offeror will be required to report its DBE participation obtained
through race-neutral means throughout the period of performance.

d. The contractor is required to pay its subcontractors performing work related to this contract for

satisfactory performance of that work no later than 30 days after the contractor’s receipt of
payment for that work from the GPMTD. In addition, is required to return any retainage
payments to those subcontractors within 30 days after the subcontractor's work related to this
contract is satisfactorily completed.

The contractor must promptly notify the GPMTD, whenever a DBE subcontractor performing
work related to this contract is terminated or fails to complete its work and must make good faith
efforts to engage another DBE subcontractor to perform at least the same amount of work. The
contractor may not terminate any DBE subcontractor and perform that work through its own
forces or those of an affiliate without prior written consent of the GPMTD.

Incorporation of FTA Terms

8-9

Incorporation of Federal Transit Administration (FTA) Terms - The preceding provisions include,
in part, certain Standard Terms and Conditions required by DOT, whether or not expressly set forth
in the preceding contract provisions. All contractual provisions required by DOT, as set forth
in FTA Circular 4220.1E are hereby incorporated by reference. Anything to the contrary herein
notwithstanding, all FTA mandated terms shall be deemed to control in the event of a conflict with
other provisions contained in this Agreement. The Contractor shall not perform any act, fail to
perform any act, or refuse to comply with any (name of grantee) requests which would cause (name
of grantee) to be in violation of the FTA terms and conditions.

Suspension and Debarment

This contract is a covered transaction for purposes of 49 CFR Part 29. As such, the contractor is
required to verify that none of the contractor, its principals, as defined at 49 CFR 29.995, or
affiliates, as defined at 49 CFR 29.905, are excluded or disqualified as defined at 49 CFR 29.940
and 29.945.

The contractor is required to comply with 49 CFR 29, Subpart C and must include the requirement
to comply with 49 CFR 29, Subpart C in any lower tier covered transaction it enters into.
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Disputes, Breaches, Defaults, or Other Litigation

8-11

Disputes arising in the performance of this Contract which are not resolved by agreement of the
parties shall be decided in writing by the GPMTD’s General Manager. This decision shall be final
and conclusive unless within five (5) days from the date of receipt of its copy, the Contractor mails
or otherwise furnishes a written appeal to the General Manager. In connection with any such
appeal, the Contractor shall be afforded an opportunity to be heard and to offer evidence in support
of its position. The decision of the General Manager shall be binding upon the Contractor and the
Contractor shall abide be the decision.

Performance During Dispute - Unless otherwise directed by GPMTD, Contractor shall continue
performance under this Contract while matters in dispute are being resolved.

Claims for Damages - Should either party to the Contract suffer injury or damage to person or
property because of any act or omission of the party or of any of his employees, agents or others
for whose acts he is legally liable, a claim for damages therefor shall be made in writing to such
other party within a reasonable time after the first observance of such injury of damage.

Remedies - Unless this contract provides otherwise, all claims, counterclaims, disputes and other
matters in question between the GPMTD and the Contractor arising out of or relating to this
agreement or its breach will be decided by arbitration if the parties mutually agree, or in a court of
competent jurisdiction within Peoria County, Illinois.

Rights and Remedies - The duties and obligations imposed by the Contract Documents and the
rights and remedies available thereunder shall be in addition to and not a limitation of any duties,
obligations, rights and remedies otherwise imposed or available by law. No action or failure to act
by the GPMTD or the Contractor shall constitute a waiver of any right or duty afforded any of them
under the Contract, nor shall any such action or failure to act constitute an approval of or
acquiescence in any breach thereunder, except as may be specifically agreed in writing.

Disclosure of Lobbying Activities.

8-12

Byrd Anti-Lobbying Amendment, 31 U.S.C. 1352, as amended by the Lobbying Disclosure Act
of 1995, P.L. 104-65 [to be codified at 2 U.S.C. § 1601, et seq.] - Contractors who apply or bid
for an award of $100,000 or more shall file the certification required by 49 CFR part 20, "New
Restrictions on Lobbying." Each tier certifies to the tier above that it will not and has not used
Federal appropriated funds to pay any person or organization for influencing or attempting to
influence an officer or employee of any agency, a member of Congress, officer or employee of
Congress, or an employee of a member of Congress in connection with obtaining any Federal
contract, grant or any other award covered by 31 U.S.C. 1352. Each tier shall also disclose the
name of any registrant under the Lobbying Disclosure Act of 1995 who has made lobbying
contacts on its behalf with non-Federal funds with respect to that Federal contract, grant or award
covered by 31 U.S.C. 1352. Such disclosures are forwarded from tier to tier up to the recipient.

Clean Air

The Contractor agrees to comply with all applicable standards, orders or regulations issued
pursuant to the Clean Air Act, as amended, 42 U.S.C. §§ 7401 ef seq. The Contractor agrees to
report each violation to the Purchaser and understands and agrees that the Purchaser will, in turn,
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report each violation as required to assure notification to FTA and the appropriate EPA Regional
Office.

The Contractor also agrees to include these requirements in each subcontract exceeding $100,000
financed in whole or in part with Federal assistance provided by FTA.

Clean Water

8-14

The Contractor agrees to comply with all applicable standards, orders or regulations issued pursuant
to the Federal Water Pollution Control Act, as amended, 33 U.S.C. 1251 et seq. The Contractor
agrees to report each violation to the Purchaser and understands and agrees that the Purchaser will,
in turn, report each violation as required to assure notification to FTA and the appropriate EPA
Regional Office.

The Contractor also agrees to include these requirements in each subcontract exceeding $100,000
financed in whole or in part with Federal assistance provided by FTA.

Energy Conservation

8-15

The contractor agrees to comply with mandatory standards and policies relating to energy
efficiency which are contained in the state energy conservation plan issued in compliance with the
Energy Policy and Conservation Act.

Cargo Preference

8-16

Cargo Preference - Use of United States-Flag Vessels - The contractor agrees: a. to use privately
owned United States-Flag commercial vessels to ship at least 50 percent of the gross tonnage
(computed separately for dry bulk carriers, dry cargo liners, and tankers) involved, whenever
shipping any equipment, material, or commodities pursuant to the underlying contract to the extent
such vessels are available at fair and reasonable rates for United States-Flag commercial vessels;
b. to furnish within 20 working days following the date of loading for shipments originating within
the United States or within 30 working days following the date of leading for shipments originating
outside the United States, a legible copy of a rated, "on-board" commercial ocean bill-of -lading in
English for each shipment of cargo described in the preceding paragraph to the Division of National
Cargo, Office of Market Development, Maritime Administration, Washington, DC 20590 and to
the FTA recipient (through the contractor in the case of a subcontractor's bill-of-lading.) c. to
include these requirements in all subcontracts issued pursuant to this contract when the subcontract
may involve the transport of equipment, material, or commodities by ocean vessel.

Fly America

The Contractor agrees to comply with 49 U.S.C. 40118 (the "Fly America" Act) in accordance with
the General Services Administration's regulations at 41 CFR Part 301-10, which provide that
recipients and sub-recipients of Federal funds and their contractors are required to use U.S. Flag
air carriers for U.S Government-financed international air travel and transportation of their personal
effects or property, to the extent such service is available, unless travel by foreign air carrier is a
matter of necessity, as defined by the Fly America Act. The Contractor shall submit, if a foreign
air carrier was used, an appropriate certification or memorandum adequately explaining why
service by a U.S. flag air carrier was not available or why it was necessary to use a foreign air
carrier and shall, in any event, provide a certificate of compliance with the Fly America
requirements. The Contractor agrees to include the requirements of this section in all subcontracts
that may involve international air transportation.
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Access Requirements for Persons with Disabilities

8-18

The Recipient agrees to comply with the provisions of 49 U.S.C. § 5301(d), which sets forth the
Federal policy that elderly persons and persons with disabilities have the same right as other persons
to use transit service and facilities, and that special efforts shall be made in planning and designing
those services and facilities to implement transportation accessibility rights for elderly persons and
persons with disabilities. The Recipient also agrees to comply with all applicable requirements of
the following Federal laws and any subsequent amendments thereto: section 504 of the
Rehabilitation Act of 1973, as amended, 29 U.S.C. § 794, which prohibits discrimination on the
basis of handicap; the Americans with Disabilities Act of 1990 (ADA), as amended, 42 U.S.C. §§
12101 et seq., which requires accessible facilities and services to be made available to persons with
disabilities; and the Architectural Barriers Act of 1968, as amended, 42 U.S.C. §§ 4151 et seq.,
which requires that buildings and public accommodations be accessible to persons with disabilities.

Buy America

8-19

The contractor agrees to comply with 49 U.S.C. 5323(j) and 49 C.F.R. Part 661, which provide that
Federal funds may not be obligated unless steel, iron, and manufactured products used in FTA-
funded projects are produced in the United States, unless a waiver has been granted by FTA or the
product is subject to a general waiver. General waivers are listed in 49 C.F.R. 661.7 and include
final assembly in the United States for 15 passenger vans and 15 passenger wagons produced by
Chrysler Corporation, and microcomputer equipment and software. Separate requirements for
rolling stock are set out at 49 U.S.C. 5323(j)(2)(C) and 49 C.F.R. 661.11. Rolling stock must be
assembled in the United States and have a 60 percent domestic content.

A bidder or offeror must submit to the FTA recipient the appropriate Buy America certification
with all bids or offers on FTA-funded contracts, except those subject to a general waiver. Bids or
offers that are not accompanied by a completed Buy America certification must be rejected as
nonresponsive. This requirement does not apply to lower tier subcontractors.

Recycled Products

8-20

Recovered Materials - The contractor agrees to comply with all the requirements of Section 6002
of the Resource Conservation and Recovery Act (RCRA), as amended (42 U.S.C. 6962), including
but not limited to the regulatory provisions of 40 CFR Part 247, and Executive Order 12873, as
they apply to the procurement of the items designated in Subpart B of 40 CFR Part 247.

Davis-Bacon and Copeland Anti-Kickback Acts

(1) Minimum wages - (i) All laborers and mechanics employed or working upon the site of the
work (or under the United States Housing Act of 1937 or under the Housing Act of 1949 in the
construction or development of the project), will be paid unconditionally and not less often than
once a week, and without subsequent deduction or rebate on any account (except such payroll
deductions as are permitted by regulations issued by the Secretary of Labor under the Copeland
Act (29 CFR part 3)), the full amount of wages and bona fide fringe benefits (or cash equivalents
thereof) due at time of payment computed at rates not less than those contained in the wage
determination of the Secretary of Labor which is attached hereto and made a part hereof, regardless
of any contractual relationship which may be alleged to exist between the contractor and such
laborers and mechanics.

Contributions made or costs reasonably anticipated for bona fide fringe benefits under section
1(b)(2) of the Davis-Bacon Act on behalf of laborers or mechanics are considered wages paid to
such laborers or mechanics, subject to the provisions of paragraph (1)(iv) of this section; also,
regular contributions made or costs incurred for more than a weekly period (but not less often than
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quarterly) under plans, funds, or programs which cover the particular weekly period, are deemed
to be constructively made or incurred during such weekly period. Such laborers and mechanics
shall be paid the appropriate wage rate and fringe benefits on the wage determination for the
classification of work actually performed, without regard to skill, except as provided in 29 CFR
Part 5.5(a)(4). Laborers or mechanics performing work in more than one classification may be
compensated at the rate specified for each classification for the time actually worked therein:
Provided, That the employer's payroll records accurately set forth the time spent in each
classification in which work is performed. The wage determination (including any additional
classifications and wage rates conformed under paragraph (1)(ii) of this section) and the Davis-
Bacon poster (WH-1321) shall be posted at all times by the contractor and its subcontractors at the
site of the work in a prominent and accessible place where it can be easily seen by the workers.

(i1)(A) The contracting officer shall require that any class of laborers or mechanics, including
helpers, which is not listed in the wage determination and which is to be employed under the
contract shall be classified in conformance with the wage determination. The contracting officer
shall approve an additional classification and wage rate and fringe benefits therefore only when the
following criteria have been met:

1. Except with respect to helpers as defined as 29 CFR 5.2(n)(4), the work to be performed by the
classification requested is not performed by a classification in the wage determination; and

2. The classification is utilized in the area by the construction industry; and

3. The proposed wage rate, including any bona fide fringe benefits, bears a reasonable relationship
to the wage rates contained in the wage determination; and

4. With respect to helpers as defined in 29 CFR 5.2(n)(4), such a classification prevails in the area
in which the work is performed.

(B) If the contractor and the laborers and mechanics to be employed in the classification (if known),
or their representatives, and the contracting officer agree on the classification and wage rate
(including the amount designated for fringe benefits where appropriate), a report of the action taken
shall be sent by the contracting officer to the Administrator of the Wage and Hour Division,
Employment Standards Administration, U.S. Department of Labor, Washington, DC 20210. The
Administrator, or an authorized representative, will approve, modify, or disapprove every
additional classification action within 30 days of receipt and so advise the contracting officer or
will notify the contracting officer within the 30-day period that additional time is necessary.

(C) In the event the contractor, the laborers or mechanics to be employed in the classification or
their representatives, and the contracting officer do not agree on the proposed classification and
wage rate (including the amount designated for fringe benefits, where appropriate), the contracting
officer shall refer the questions, including the views of all interested parties and the
recommendation of the contracting officer, to the Administrator for determination. The
Administrator, or an authorized representative, will issue a determination within 30 days of receipt
and so advise the contracting officer or will notify the contracting officer within the 30-day period
that additional time is necessary.

(D) The wage rate (including fringe benefits where appropriate) determined pursuant to paragraphs
(a)(1)(i1) (B) or (C) of this section, shall be paid to all workers performing work in the classification
under this contract from the first day on which work is performed in the classification.
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(iii) Whenever the minimum wage rate prescribed in the contract for a class of laborers or
mechanics includes a fringe benefit which is not expressed as an hourly rate, the contractor shall
either pay the benefit as stated in the wage determination or shall pay another bona fide fringe
benefit or an hourly cash equivalent thereof.

(iv) If the contractor does not make payments to a trustee or other third person, the contractor may
consider as part of the wages of any laborer or mechanic the amount of any costs reasonably
anticipated in providing bona fide fringe benefits under a plan or program, Provided, That the
Secretary of Labor has found, upon the written request of the contractor, that the applicable
standards of the Davis-Bacon Act have been met. The Secretary of Labor may require the contractor
to set aside in a separate account asset for the meeting of obligations under the plan or program.

(V)(A) The contracting officer shall require that any class of laborers or mechanics which is not
listed in the wage determination and which is to be employed under the contract shall be classified
in conformance with the wage determination. The contracting officer shall approve an additional
classification and wage rate and fringe benefits therefor only when the following criteria have been
met:

1. The work to be performed by the classification requested is not performed by a classification
in the wage determination; and

2. The classification is utilized in the area by the construction industry; and

3. The proposed wage rate, including any bona fide fringe benefits, bears a reasonable relationship
to the wage rates contained in the wage determination.

(B) If the contractor and the laborers and mechanics to be employed in the classification (if known),
or their representatives, and the contracting officer agree on the classification and wage rate
(including the amount designated for fringe benefits where appropriate), a report of the action taken
shall be sent by the contracting officer to the Administrator of the Wage and Hour Division,
Employment Standards Administration, Washington, DC 20210. The Administrator, or an
authorized representative, will approve, modify, or disapprove every additional classification
action within 30 days of receipt and so advise the contracting officer or will notify the contracting
officer within the 30-day period that additional time is necessary.

(C) In the event the contractor, the laborers or mechanics to be employed in the classification or
their representatives, and the contracting officer do not agree on the proposed classification and
wage rate (including the amount designated for fringe benefits, where appropriate), the contracting
officer shall refer the questions, including the views of all interested parties and the
recommendation of the contracting officer, to the Administrator for determination. The
Administrator, or an authorized representative, will issue a determination with 30 days of receipt
and so advise the contracting officer or will notify the contracting officer within the 30-day period
that additional time is necessary.

(D) The wage rate (including fringe benefits where appropriate) determined pursuant to paragraphs
(a)(1)(v) (B) or (C) of this section, shall be paid to all workers performing work in the classification
under this contract from the first day on which work is performed in the classification.

(2) Withholding - The Greater Peoria Mass Transit District shall upon its own action or upon
written request of an authorized representative of the Department of Labor withhold or cause to be
withheld from the contractor under this contract or any other Federal contract with the same prime
contractor, or any other federally-assisted contract subject to Davis-Bacon prevailing wage
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requirements, which is held by the same prime contractor, so much of the accrued payments or
advances as may be considered necessary to pay laborers and mechanics, including apprentices,
trainees, and helpers, employed by the contractor or any subcontractor the full amount of wages
required by the contract. In the event of failure to pay any laborer or mechanic, including any
apprentice, trainee, or helper, employed or working on the site of the work (or under the United
States Housing Act of 1937 or under the Housing Act of 1949 in the construction or development
of the project), all or part of the wages required by the contract, the [ insert name of grantee | may,
after written notice to the contractor, sponsor, applicant, or owner, take such action as may be
necessary to cause the suspension of any further payment, advance, or guarantee of funds until such
violations have ceased.

(3) Payrolls and basic records - (i) Payrolls and basic records relating thereto shall be maintained
by the contractor during the course of the work and preserved for a period of three years thereafter
for all laborers and mechanics working at the site of the work (or under the United States Housing
Act of 1937, or under the Housing Act of 1949, in the construction or development of the project).
Such records shall contain the name, address, and social security number of each such worker, his
or her correct classification, hourly rates of wages paid (including rates of contributions or costs
anticipated for bona fide fringe benefits or cash equivalents thereof of the types described in section
1(b)(2)(B) of the Davis-Bacon Act), daily and weekly number of hours worked, deductions made
and actual wages paid. Whenever the Secretary of Labor has found under 29 CFR 5.5(a)(1)(iv) that
the wages of any laborer or mechanic include the amount of any costs reasonably anticipated in
providing benefits under a plan or program described in section 1(b)(2)(B) of the Davis-Bacon Act,
the contractor shall maintain records which show that the commitment to provide such benefits is
enforceable, that the plan or program is financially responsible, and that the plan or program has
been communicated in writing to the laborers or mechanics affected, and records which show the
costs anticipated or the actual cost incurred in providing such benefits. Contractors employing
apprentices or trainees under approved programs shall maintain written evidence of the registration
of apprenticeship programs and certification of trainee programs, the registration of the apprentices
and trainees, and the ratios and wage rates prescribed in the applicable programs.

(A) The contractor shall submit weekly for each week in which any contract work is performed a
copy of all payrolls to the GPMTD for transmission to the Federal Transit Administration. The
payrolls submitted shall set out accurately and completely all of the information required to be
maintained under section 5.5(a)(3)(i) of Regulations, 29 CFR part 5. This information may be
submitted in any form desired. Optional Form WH-347 is available for this purpose and may be
purchased from the Superintendent of Documents (Federal Stock Number 029-005-00014-1), U.S.
Government Printing Office, Washington, DC 20402. The prime contractor is responsible for the
submission of copies of payrolls by all subcontractors.

(B) Each payroll submitted shall be accompanied by a "Statement of Compliance," signed by the
contractor or subcontractor or his or her agent who pays or supervises the payment of the persons
employed under the contract and shall certify the following:

1. (1) That the payroll for the payroll period contains the information required to be maintained
under section 5.5(a)(3)(i) of Regulations, 29 CFR part 5 and that such information is correct
and complete;

2. (2) That each laborer or mechanic (including each helper, apprentice, and trainee) employed
on the contract during the payroll period has been paid the full weekly wages earned, without
rebate, either directly or indirectly, and that no deductions have been made either directly or
indirectly from the full wages earned, other than permissible deductions as set forth in
Regulations, 29 CFR part 3;
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3. (3) That each laborer or mechanic has been paid not less than the applicable wage rates and
fringe benefits or cash equivalents for the classification of work performed, as specified in the
applicable wage determination incorporated into the contract.

(C) The weekly submission of a properly executed certification set forth on the reverse side of
Optional Form WH-347 shall satisfy the requirement for submission of the "Statement of
Compliance" required by paragraph (a)(3)(ii)(B) of this section.

(D) The falsification of any of the above certifications may subject the contractor or subcontractor
to civil or criminal prosecution under section 1001 of title 18 and section 231 of title 31 of the
United States Code.

(iii) The contractor or subcontractor shall make the records required under paragraph (a)(3)(i) of
this section available for inspection, copying, or transcription by authorized representatives of the
Federal Transit Administration or the Department of Labor, and shall permit such representatives
to interview employees during working hours on the job. If the contractor or subcontractor fails to
submit the required records or to make them available, the Federal agency may, after written notice
to the contractor, sponsor, applicant, or owner, take such action as may be necessary to cause the
suspension of any further payment, advance, or guarantee of funds. Furthermore, failure to submit
the required records upon request or to make such records available may be grounds for debarment
action pursuant to 29 CFR 5.12.

(4) Apprentices and trainees - (1) Apprentices - Apprentices will be permitted to work at less than
the predetermined rate for the work they performed when they are employed pursuant to and
individually registered in a bona fide apprenticeship program registered with the U.S. Department
of Labor, Employment and Training Administration, Bureau of Apprenticeship and Training, or
with a State Apprenticeship Agency recognized by the Bureau, or if a person is employed in his or
her first 90 days of probationary employment as an apprentice in such an apprenticeship program,
who is not individually registered in the program, but who has been certified by the Bureau of
Apprenticeship and Training or a State Apprenticeship Agency (where appropriate) to be eligible
for probationary employment as an apprentice. The allowable ratio of apprentices to journeymen
on the job site in any craft classification shall not be greater than the ratio permitted to the contractor
as to the entire work force under the registered program. Any worker listed on a payroll at an
apprentice wage rate, who is not registered or otherwise employed as stated above, shall be paid
not less than the applicable wage rate on the wage determination for the classification of work
actually performed. In addition, any apprentice performing work on the job site in excess of the
ratio permitted under the registered program shall be paid not less than the applicable wage rate on
the wage determination for the work actually performed. Where a contractor is performing
construction on a project in a locality other than that in which its program is registered, the ratios
and wage rates (expressed in percentages of the journeyman's hourly rate) specified in the
contractor's or subcontractor's registered program shall be observed. Every apprentice must be paid
at not less than the rate specified in the registered program for the apprentice's level of progress,
expressed as a percentage of the journeymen hourly rate specified in the applicable wage
determination. Apprentices shall be paid fringe benefits in accordance with the provisions of the
apprenticeship program. If the apprenticeship program does not specify fringe benefits, apprentices
must be paid the full amount of fringe benefits listed on the wage determination for the applicable
classification. If the Administrator of the Wage and Hour Division of the U.S. Department of Labor
determines that a different practice prevails for the applicable apprentice classification, fringes shall
be paid in accordance with that determination. In the event the Bureau of Apprenticeship and
Training, or a State Apprenticeship Agency recognized by the Bureau, withdraws approval of an
apprenticeship program, the contractor will no longer be permitted to utilize apprentices at less than
the applicable predetermined rate for the work performed until an acceptable program is approved.

Page 62 of 87



(i1) Trainees - Except as provided in 29 CFR 5.16, trainees will not be permitted to work at less
than the predetermined rate for the work performed unless they are employed pursuant to and
individually registered in a program which has received prior approval, evidenced by formal
certification by the U.S. Department of Labor, Employment and Training Administration. The ratio
of trainees to journeymen on the job site shall not be greater than permitted under the plan approved
by the Employment and Training Administration. Every trainee must be paid at not less than the
rate specified in the approved program for the trainee's level of progress, expressed as a percentage
of the journeyman hourly rate specified in the applicable wage determination. Trainees shall be
paid fringe benefits in accordance with the provisions of the trainee program. If the trainee program
does not mention fringe benefits, trainees shall be paid the full amount of fringe benefits listed on
the wage determination unless the Administrator of the Wage and Hour Division determines that
there is an apprenticeship program associated with the corresponding journeyman wage rate on the
wage determination which provides for less than full fringe benefits for apprentices. Any employee
listed on the payroll at a trainee rate who is not registered and participating in a training plan
approved by the Employment and Training Administration shall be paid not less than the applicable
wage rate on the wage determination for the classification of work actually performed. In addition,
any trainee performing work on the job site in excess of the ratio permitted under the registered
program shall be paid not less than the applicable wage rate on the wage determination for the work
actually performed. In the event the Employment and Training Administration withdraws approval
of a training program, the contractor will no longer be permitted to utilize trainees at less than the
applicable predetermined rate for the work performed until an acceptable program is approved.
(ii1) Equal employment opportunity - The utilization of apprentices, trainees and journeymen under
this part shall be in conformity with the equal employment opportunity requirements of Executive
Order 11246, as amended, and 29 CFR part 30.

(5) Compliance with Copeland Act requirements - The contractor shall comply with the
requirements of 29 CFR part 3, which are incorporated by reference in this contract.

(6) Subcontracts - The contractor or subcontractor shall insert in any subcontracts the clauses
contained in 29 CFR 5.5(a)(1) through (10) and such other clauses as the Federal Transit
Administration may by appropriate instructions require, and also a clause requiring the
subcontractors to include these clauses in any lower tier subcontracts. The prime contractor shall
be responsible for the compliance by any subcontractor or lower tier subcontractor with all the
contract clauses in 29 CFR 5.5.

(7) Contract termination: debarment - A breach of the contract clauses in 29 CFR 5.5 may be
grounds for termination of the contract, and for debarment as a contractor and a subcontractor as
provided in 29 CFR 5.12.

(8) Compliance with Davis-Bacon and Related Act requirements - All rulings and
interpretations of the Davis-Bacon and Related Acts contained in 29 CFR parts 1, 3, and 5 are
herein incorporated by reference in this contract.

(9) Disputes concerning labor standards - Disputes arising out of the labor standards provisions
of this contract shall not be subject to the general disputes clause of this contract. Such disputes
shall be resolved in accordance with the procedures of the Department of Labor set forth in 29 CFR
parts 5, 6, and 7. Disputes within the meaning of this clause include disputes between the contractor
(or any of its subcontractors) and the contracting agency, the U.S. Department of Labor, or the
employees or their representatives.
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8-21

(10) Certification of eligibility - (i) By entering into this contract, the contractor certifies that
neither it (nor he or she) nor any person or firm who has an interest in the contractor's firm is a
person or firm ineligible to be awarded Government contracts by virtue of section 3(a) of the Davis-
Bacon Act or 29 CFR 5.12(a)(1).

(i1) No part of this contract shall be subcontracted to any person or firm ineligible for award of a
Government contract by virtue of section 3(a) of the Davis-Bacon Act or 29 CFR 5.12(a)(1).

(iii) The penalty for making false statements is prescribed in the U.S. Criminal Code, 18 U.S.C.
1001.

See Attachment O for information on the GPMTD Prevailing Wage Ordinance.

Contract Work Hours and Safety Standards

The records to be maintained under this clause shall be made available by the Contractor or Sub-
contractor for inspection, copying, or transcription by authorized representatives of the FTA, US
Department of Transportation, or the Department of Labor, and the Contractor or Sub-contractor
will permit such representatives to interview employees during working hours on the job.

Overtime requirements - No contractor or subcontractor contracting for any part of the contract
work which may require or involve the employment of laborers or mechanics shall require or
permit any such laborer or mechanic in any workweek in which he or she is employed on such
work to work in excess of forty hours in such workweek unless such laborer or mechanic receives
compensation at a rate not less than one and one-half times the basic rate of pay for all hours
worked in excess of forty hours in such workweek.

Violation; liability for unpaid wages; liquidated damages - In the event of any violation of the
clause set forth in paragraph (1) of this section the contractor and any subcontractor responsible
therefor shall be liable for the unpaid wages. In addition, such contractor and subcontractor shall
be liable to the United States for liquidated damages. Such liquidated damages shall be computed
with respect to each individual laborer or mechanic, including watchmen and guards, employed in
violation of the clause set forth in paragraph (1) of this section, in the sum of $10 for each calendar
day on which such individual was required or permitted to work in excess of the standard
workweek of forty hours without payment of the overtime wages required by the clause set forth
in paragraph (1) of this section.

Withholding for unpaid wages and liquidated damages - The (write in the name of the grantee)
shall upon its own action or upon written request of an authorized representative of the Department
of Labor withhold or cause to be withheld, from any moneys payable on account of work performed
by the contractor or subcontractor under any such contract or any other Federal contract with the
same prime contractor, or any other federally-assisted contract subject to the Contract Work Hours
and Safety Standards Act, which is held by the same prime contractor, such sums as may be
determined to be necessary to satisfy any liabilities of such contractor or subcontractor for unpaid
wages and liquidated damages as provided in the clause set forth in paragraph (2) of this section.
Subcontracts - The contractor or subcontractor shall insert in any subcontracts the clauses set forth
in paragraphs (1) through (4) of this section and also a clause requiring the subcontractors to
include these clauses in any lower tier subcontracts. The prime contractor shall be responsible for
compliance by any subcontractor or lower tier subcontractor with the clauses set forth in paragraphs
(1) through (4) of this section.

8-22  Performance and Payment Bonds (Construction)
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The contractor shall furnish a performance bond in an amount equal to 100% of his or her
contracted price.
The Contractor shall be required to obtain performance and payment bonds as follows:

a) Performance bonds

The penal amount of performance bonds shall be 100 percent (100%) of the original contract price.

The GPMTD may require additional performance bond protection when a contract price is increased. The
increase in protection shall generally equal 100 percent of the increase in contract price. The GPMTD
may secure additional protection by directing the Contractor to increase the penal amount of the existing
bond or to obtain an additional bond.

b) Payment bonds

The penal amount of the payment bonds shall equal Fifty percent (50%) of the contract price if the
contract price is not more than $1 million.

8-23  Bid Bond Requirements (Construction)

The contractor shall furnish a performance bond in an amount equal to Five percent (5%) of his or
her contract price.

a) Bid Security

A Bid Bond must be issued by a fully qualified surety company acceptable to the
GPMTD and listed as a company currently authorized under 31 CFR, Part 223 as
possessing a Certificate of Authority as described thereunder.

b) Rights Reserved

In submitting this Bid, it is understood and agreed by the bidder that the right is
reserved by GPMTD to reject any and all bids, or part of any bid, and it is agreed that
the Bid may not be withdrawn for a period of [ninety (90)] days subsequent to the
opening of bids, without the written consent of GPMTD.

It is also understood and agreed that if the undersigned bidder should withdraw any
part or all of his bid within [ninety (90)] days after the bid opening without the written
consent of GPMTD, shall refuse or be unable to enter into this Contract, as provided
above, or refuse or be unable to furnish adequate and acceptable Performance Bonds
and Labor and Material Payments Bonds, as provided above, or refuse or be unable to
furnish adequate and acceptable insurance, as provided above, he shall forfeit his bid
security to the extent of GPMTD damages occasioned by such withdrawal, or refusal,
or inability to enter into an agreement, or provide adequate security therefor.

It is further understood and agreed that to the extent the defaulting bidder's Bid Bond,
Certified Check, Cashier's Check, Treasurer's Check, and/or Official Bank Check
(excluding any income generated thereby which has been retained by GPMTD as
provided in the Instructions to Bidders shall prove inadequate to fully recompense
GPMTD for the damages occasioned by default, then the undersigned bidder agrees
to indemnify GPMTD and pay over to GPMTD the difference between the bid security
and GPMTD’s total damages, so as to make GPMTD whole.
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The undersigned understands that any material alteration of any of the above or any
of the material contained on this form, other than that requested, will render the bid
unresponsive.

8-24  Veterans Preference

Veterans Preference. As provided in 49 U.S.C. § 5325(k), to the extent practicable, the Recipient
agrees and assures that each of its Subrecipients:

(1) Will give a hiring preference to veterans, as defined in 5 U.S.C. § 2108, who have the
skills and abilities required to perform construction work required under a third-party
contract in connection with a Capital Project supported with federal assistance
appropriated or made available for 49 U.S.C. chapter 53, and

(2) Will not require an employer to give a preference to any veteran over any equally

qualified applicant who is a member of any racial or ethnic minority, female, an
individual with a disability, or a former employee.

8-25 DOL EEO (Construction)

Equal Employment Opportunity Requirements for Construction Activities. Comply, when
undertaking “construction” as recognized by the U.S. Department of Labor (U.S. DOL), with:

(a) U.S. DOL regulations, “Office of Federal Contract Compliance Programs, Equal
Employment Opportunity, Department of Labor,” 41 C.F.R. chapter 60, and

(b) Executive Order No. 11246, “Equal Employment Opportunity in Federal Employment,”
September 24, 1965, 42 U.S.C. § 2000e note (30 Fed. Reg. 12319, 12935), as amended
by any later Executive Order that amends or supersedes it, referenced in 42 U.S.C. §
2000e note.
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ATTACHMENT A — Vendor Checklist

(Verification that all necessary documents are included)

This form must be completed and returned with the technical bid. Failure to return this form may be cause
for considering your bid non-responsive.
Vendor GPMTD
Check-Off Check-Off

Cover Letter

Invitation for Bid Cover Page

Attachment A: Vendor Checklist

Attachment B: Bid Affidavit

Attachment C: Addendum Page

Attachment D: Request for Clarification/ Approved Equals

Attachment E: Certification Regarding Debarment and Suspension

Attachment F: Affidavit of Non-Collusion

Attachment G: Compliance with Federal Lobbying Regulations

Attachment H: Firm Data Sheet

Attachment I: DBE Good Faith Effort (Information Sheet) N/A N/A

Attachment J: DBE Letter of Intent

Attachment K: DBE Affidavit

Attachment L: DBE Unavailable Certification

Attachment M: Prompt Payment Affidavit

Attachment N: Buy America

Attachment O: Certificate of Compliance with Prevailing Wages

Attachment P: Peoria County Prevailing Wages (Rates) N/A N/A

Attachment Q: Bid Pricing Form

Attachment R: Project Manual

Attachment S: Drawing Set

Page 67 of 87



ATTACHMENT B — Bid Affidavit

The undersigned hereby declares that he/she has carefully read and examined the Advertisement, the Scope
and Terms, the Specifications, Warranty, and Quality Assurance Requirements, with all supporting
certificates and affidavits, for the provision of services specified at the prices stated in the fee bid.

Signed:

Title:

Company Name:

Subscribed and sworn to before me this day of , 20

Notary Public:

My Commission Expires:
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ATTACHMENT C — Addendum Page

The undersigned acknowledges receipt of the following addenda to this IFB. (Include the number and date
for each entry.)

Addendum Number Dated
Addendum Number Dated
Addendum Number Dated
Addendum Number Dated
Addendum Number Dated
Addendum Number Dated
Addendum Number Dated

Failure to acknowledge the receipt of all addenda may cause the bid to be considered non-responsive to this
Invitation for Bid, which will require rejection of the bid.

Signature

Title
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ATTACHMENT D — Request for Clarifications / Approved Equals

Date:

Proposing Company:

Section of the IFB:

Proposer’s Request:

Page Number:

GPMTD Response:

Approved
Denied

Comments:

Signature:

Date:
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ATTACHMENT E - Certification Regarding Debarment and Suspension

This contract is a covered transaction for purposes of 49 CFR Part 29. As such, the contractor is required
to verify that none of the contractor, its principals, as defined at 49 CFR 29.995, or affiliates, as defined at
49 CFR 29.905, are excluded or disqualified as defined at 49 CFR 29.940 and 29.945.

The contractor is required to comply with 49 CFR 29, Subpart C and must include the requirement to
comply with 49 CFR 29, Subpart C in any lower tier covered transaction it enters into.

By signing and submitting its bid or proposal, the bidder or proposer certifies as follows:

The certification in this clause is a material representation of fact relied upon by the GPMTD. If it is later
determined that the bidder or proposer knowingly rendered an erroneous certification, in addition to
remedies available to the GPMTD, the Federal Government may pursue available remedies, including but
not limited to suspension and/or debarment. The bidder or proposer agrees to comply with the requirements
of 49 CFR 29, Subpart C while this offer is valid and throughout the period of any contract that may arise
from this offer. The bidder or proposer further agrees to include a provision requiring such compliance in
its lower tier covered transactions.

Authorized Official:

Signature:

Date:

Where the Contractor is unable to certify to any of the statements in this certification, such Contractor shall
attach an explanation to this bid.

The Contractor, ,certifies or affirms the truthfulness and accuracy
of the contents of the statement submitted on or with this certification and understands that the provisions
of 31 U.S.C. Sections 3801 ET Seq. are applicable thereto.

Authorized Official:

Signature:

Date:
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ATTACHMENT F — Affidavit of Non-Collusion

I hereby swear (or affirm) under the penalty for perjury:

L.

That I am the proposer (if the proposer is an individual), a partner in the bid (if the proposer is
a partnership), or an officer or employee of the proposing corporation having authority to sign
on its behalf (if the proposer is a corporation);

2. That the attached bid has been arrived at by the proposer independently and have been
submitted without collusion and without any agreement, understanding, or planned common
course of action with any other vendor or materials, supplies, equipment, or service described
in the Invitation for Bids, designed to limit independent bids or competition;

3. That the contents of this bid/proposal has not been communicated by the proposer or its
employees or agents to any person not an employee or agent of the proposer or its surety on
any bond furnished with the bid, and will not be communicated to any such person prior to the
official opening of the bid; and

4. That I have fully informed myself regarding the accuracy of the statements made in the
affidavit.

Signed:

Company Name:

Subscribed and sworn to before me this day of , 20
Notary Public:

My Commission expires ,20

Proposer's Federal Employer Identification Number:

(Number used on Employer's Quarterly Federal Tax Return)
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ATTACHMENT G — Certifications of Compliance with Federal L.obbying Regulations

The undersigned certifies to the best of his/her knowledge and belief, that:

1.

No Federal appropriated funds have been paid or will be paid, by or on behalf of the
undersigned, to any person for influencing or attempting to influence an officer or employee of
any agency, a member of Congress, an officer or employee of Congress, or an employee of a
member of Congress in connection with the awarding of any Federal contract, the making of
any Federal grant, the making of any Federal loan, the entering into of any cooperative
agreement, and the extension, continuation, renewal amendment, or modification of any
Federal contract, grant, loan, or cooperative agreement.

If any funds other than Federal appropriated funds have been paid or will be paid to any person
for influencing or attempting to influence an officer or employee of any agency, a member of
Congress, an officer or employee of Congress, or an employee of a member of Congress in
connection with this Federal contract, grant, loan, or cooperative agreement, the undersigned
shall complete and submit Standard Form LLL, "Disclosure Form to Report Lobbying," in
accordance with its instructions.

The undersigned shall require that the language of this certification be included in the award
documents for all sub-awards at all tiers (including subcontracts, sub-grants, and contracts
under grants, loans, and cooperative agreements) and that all sub-recipients shall certify and
disclose accordingly.

This certification is a material representation of fact upon which reliance was placed when this transaction
was made or entered into. Submission of this certification is a prerequisite for making or entering into this
transaction imposed by Section 1352, Title 31, U.S. Code. Any person who fails to file the required
certification shall be subject to a civil penalty of not less than $10,000 and not more than $100,000 for each
such failure.

By:

Signature of Company Official Date

Official's Title
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ATTACHMENT H — Firm Data Sheet

The prime consultant is responsible for submitting the information requested below for all firms on the
project team, both prime and subcontractors. All firms are to be reported on one combined sheet unless
the number of firms requires the use of an additional sheet. Failure to submit complete data will result in
the Expression of Interest not being considered.

Firm’s DBE | Firm’s Firm’s Annual
3 9
Firm’s Name and Address Status* Age Gross Receipts
* Y = DBE-Certified by IDOT NA = Firm Not Claiming DBE Status

N = Not DBE-Certified by IDOT IP = DBE-Certification In-Process
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ATTACHMENT I — Good Faith Effort
(For information only — not to be returned)

The GPMTD has established a ten percent (10.0%) goal for Disadvantaged Business Enterprise (DBE)
participation for this contract. Therefore, a proposer must, in order to be responsible and responsive,
make a good-faith effort to meet the goal. The proposer can meet this requirement in either of two (2)
ways. First, the proposer can meet or exceed the goal, documenting commitments for participation by
DBE firms sufficient for this purpose. Second, even if the proposer doesn't meet the goal, the proposer
can document its good-faith efforts to meet the goal. This means that the proposer must show that it
took all necessary and reasonable steps to achieve the DBE goal, or other requirement of this part
which, by their scope, intensity, and appropriateness to the objective, could reasonably be expected to
obtain sufficient DBE participation, even if they were not fully successful.

The GPMTD will use the good-faith efforts mechanism as required by 49 CRF part 26. It is up to the
GPMTD to make a fair and reasonable judgment whether a proposer that did not meet the goal made
adequate good-faith efforts. The GPMTD will consider the quality, quantity, and intensity of the
different kinds of efforts that the proposer made. The efforts employed by the proposer should be those
that one could reasonably expect a proposer to take, if the proposer were actively and aggressively
trying to obtain DBE participation sufficient to meet the DBE contract goal. Mere pro forma efforts
are not good-faith efforts to meet the DBE contract requirements. As emphasized by the Department
of Transportation, GPMTD’s determination concerning the sufficiency of the firm's good-faith efforts
is a judgment call; meeting quantitative formulas is not required.

The GPMTD will not require that a proposer meet a contract goal (i.e., obtain a specified amount of
DBE participation) in order to be awarded a contract, even though the proposer shows that an adequate
good faith was made. The rule specifically prohibits the GPMTD from ignoring bona fide good-faith
efforts.

The following is a list of types of actions that the GPMTD will consider as part of the proposer's good-
faith efforts to obtain DBE participation. It is not intended to be a mandatory checklist, nor is it
intended to be exclusive or exhaustive. Other factors or types of efforts may be relevant in appropriate
cases.

a. Soliciting through all reasonable and available means (e.g. attendance at pre-bid meetings,
advertising, and/or written notices) the interest of all certified DBEs who have the capability to
perform the work of the contract. The proposer must solicit this interest within sufficient time to
allow the DBEs to respond to the solicitation. The proposer must determine with certainty whether
or not a DBE is certified.

b. The DBEs are interested by taking appropriate steps to follow up initial solicitations.

c. Selecting portions of the work to be performed by DBEs in order to increase the likelihood that the
DBE goals will be achieved. This includes, where appropriate, breaking out contract work items
into economically feasible units to facilitate DBE participation, even when the prime contractor

might otherwise prefer to perform these work items with its own forces.

d. Providing interested DBEs with adequate information about the plans, specifications, and
requirements of the contract in a timely manner to assist them in responding to a solicitation.
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ATTACHMENT I — Good-Faith Effort (Continued)

Negotiating in good faith with interested DBEs. It is the proposer's responsibility to make a portion
of the work available to DBE subcontractors and suppliers and to select those portions of the work
or material needs consistent with the available DBE subcontractors and suppliers, so as to facilitate
DBE participation. Evidence of such negotiation includes the names, addresses, and telephone
numbers of DBEs that were considered; a description of the information provided regarding the
plans and specifications for the work selected for subcontracting; and evidence as to why additional
agreements could not be reached for DBEs to perform the work.

A proposer using good business judgment would consider a number of factors in negotiating with
subcontractors, including DBE subcontractors, and would take a firm's price and capabilities, as
well as contract goals, into consideration. However, the fact that there may be some additional
costs involved in finding and using DBEs is not in itself sufficient reason for a proposer's failure to
meet the contract DBE goal, as long as such costs are reasonable. Also, the ability or desire of a
prime contractor to perform the work of a contract with its own organization does not relieve the
proposer of the responsibility to make good-faith efforts. Prime contractors are not, however,
required to accept higher quotes from DBEs, if the price difference is excessive or unreasonable.

Not rejecting DBEs as being unqualified without sound reasons based on a thorough investigation
of their capabilities. The Contractor's standing within its industry, membership in specific groups,
organizations, or associations, and political or social affiliations (for example union vs. non-union
employee status) are not legitimate causes for the rejection or non-solicitation of bids from DBEs
in the Contractor's efforts to meet the project goal.

Making efforts to assist interested DBEs in obtaining bonding, lines of credit, or insurance, as
required by the recipient or contractor.

Making efforts to assist interested DBEs in obtaining necessary equipment, supplies, materials, or
related assistance or services.

Effectively using the services of available minority/women community organizations;
minority/women contractors' groups; Federal, State, and Local minority/women business assistance
offices; and other organizations, as allowed on a case-by-case basis, to provide assistance in the
recruitment and placement of DBEs.
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ATTACHMENT J — DBE Letter of Intent

To:

(Name of Proposer)
The undersigned intends to perform work in connection with the above project as a DBE (circle one):
Individual Corporation Partnership Joint Venture
The Disadvantaged Business Enterprise status of the undersigned is confirmed:

1. On the reference list of Disadvantaged Business Enterprises dated ; or

2. On the attached Disadvantaged Business Enterprise Identification Statement.

The undersigned is prepared to perform the following work in connection with the above project (Specify
in detail particular work items or parts thereof to be performed):

The DBE contractor will perform this work at the following price:

You have projected the following commencement date for such work, and the undersigned is projecting
completion of such work as follows:

Items Projected Commencement Projected
Date Completion Date

The above work will not be sublet to a non-Disadvantaged Business Enterprise at any tier. The undersigned
will enter into a formal agreement for the above work with you, conditioned upon your execution of a
contract with GPMTD.

Name of Disadvantaged Business Enterprise:

By:

Title:

Date:
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ATTACHMENT K — DBE Affidavit

State of Date:

County:

The undersigned, being duly sworn, deposes and says that he/she is the (sole owner, partner, president,
treasurer, or other duly authorized official of a corporation) of

(Name of Official)

(Name of DBE)

and certifies that since the date of its certification through the IL UCP, the certification has not been revoked
nor has it expired nor has there been any change in the minority status of

(Name of DBE)

(Signature and Title of Person Making Affidavit)

Sworn to before me this day , 20

(Notary Public)

NOTE: The proposer must attach the DBE’s most recent certification letter or document to this affidavit.
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ATTACHMENT L — DBE Unavailable Certification

Ia . the
(Name) (Title)

of certify that on
(Proposer/Prime Contractor) (Date)

I contacted the following Disadvantaged Business Enterprise to obtain a bid to perform the following work
item(s):
Form of Bid Sought (i.e.,
materials, materials & labor,
DBE Organization Work Items Sought labor only, etc.)

To the best of my knowledge and belief, said Disadvantaged Business Enterprise was unavailable for work
on this project, or unable to prepare a bid, for the following reason(s):

Signature: Date:

was offered an opportunity on
(Name of Disadvantaged Business Enterprise) (Date)

by to submit a bid to perform the above identified work.
(Proposer)

The above statement is a true and accurate account of why I did not submit a bid on this project.

Signed:

(Disadvantaged Business Enterprise Official)

Title:

Date:
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ATTACHMENT M — Prompt Payment Affidavit

Complete Either (A) or (B) as Applicable

(A)The undersigned affirms, to the best of his/her knowledge and belief, that:

ey

@

3)

Q)

The undersigned understands and agrees that the General Contractor is required to pay all
Subcontractors for all work that any Subcontractor has satisfactorily completed within the
scope of this agreement no later than thirty (30) days after the General Contractor has
received payment from the District for that work. The District shall not make payment
directly to Subcontractors for work performed.

The undersigned understands and agrees that the General Contractor is required to pay
retainage amounts, if any, to a Subcontractor no later than thirty (30) days after the GPMTD
has released retainage to the General Contractor for that portion of the work. Any unexpected
delay in payment of retainage by the General Contractor is to be promptly reported to
GPMTD.

The undersigned understands and agrees that any delay in or postponement of payment to
any Subcontractor by the General Contractor requires the General Contractor to demonstrate
good cause and to receive prior written approval by GPMTD’s General Manager or his/her
designee.

The undersigned understands and agrees that the GPMTD will not pay the General
Contractor for Services performed or Deliverables submitted unless and until the General
Contractor delivers certification that the subcontractors have been promptly paid for the
work or services they have performed under all previous payment requests, as evidenced by
the filing with the GPMTD the General Contractor's sworn statement that the General
Contractor has complied with the prompt payment requirements.

The undersigned solemnly declares and affirms under penalty of perjury that the above and foregoing
are true and correct, and that he/she is authorized on behalf of the Contractor to sign this affidavit.

Signature Company Name

Official’s Name and Title Date

(B) The undersigned solemnly declares and affirms under penalty of perjury that no Subcontractors
will be used in the performance of the work or services and, as such, the statutory prompt
payment requirements are inapplicable. The undersigned further declares that he/she is
authorized on behalf of the Contractor to sign this affidavit.
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Signature Company Name

Official’s Name and Title Date
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ATTACHMENT N - Buy America Certification

A bidder or offeror must submit to the FTA recipient the appropriate Buy America certification (below)
with all bids or offers on FTA-funded contracts, except those subject to a general waiver. Bids or offers
that are not accompanied by a completed Buy America certification must be rejected as nonresponsive.
This requirement does not apply to lower tier subcontractors.

Certification requirement for procurement of steel, iron or manufactured products.
Certificate of Compliance with 49 U.S.C. 5323()(1)

The bidder or offeror hereby certifies that it will meet the requirements of 49 U.S.C. 5323(j)(1) and the
applicable regulations in 49 CFR Part 661.5.

Date:

Company Name:

Title:

Signature:

Certificate of Non-Compliance with 49 U.S.C. 5323(j)(1)

The bidder or offeror hereby certifies that it cannot comply with the requirements of 49 U.S.C.
5323(j)(1) and 49 C.F.R. 661.5, but it may qualify for an exception pursuant to 49 U.S.C. 5323(j)(2)(A),
5323(G)(2)(B), or 5323(j)(2)(D), and 49 C.F.R. 661.7.

Date:

Company Name:

Title:

Signature:
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ATTACHMENT O — Certificate of Compliance with Prevailing Wages

The Vendor shall agree to comply with the GPMTD Prevailing Wage Ordinance adopted by Board of Trustees by
signing and dating the following:

ORDINANCE
PREVAILING WAGES

WHEREAS, the State of Illinois has enacted the "Prevailing Wage Act" 820 ILCS 130 ef seq., and

WHEREAS, the aforesaid Act requires that the GREATER PEORIA MASS TRANSIT DISTRICT (“GPMTD”) of
Peoria County investigate and ascertain the prevailing rate of wages as defined in said Act for laborers, mechanics
and other workers in the locality of said Peoria County employed in performing construction of public works, for
said GPMTD.

NOW, THEREFORE, BE IT ORDAINED BY THE BOARD OF TRUSTEES OF THE GPMTD:

SECTION 1: To the extent and as required by the "Prevailing Wage Act", the general prevailing rate of wages in
this locality for laborers, mechanics and the workers engaged in construction of public works coming under the
jurisdiction of the GPMTD is hereby ascertained to be the same as the prevailing rate of wages for construction
work in Peoria County area as determined by the Department of Labor of the State of Illinois as of July of the
current year, a copy of that determination being attached hereto and incorporated herein by reference. The definition
of any terms appearing in this Ordinance which are also used in aforesaid Act shall be the same as in said Act.

SECTION 2: Nothing herein contained shall be construed to apply said general prevailing rate of wages as herein
ascertained to any work or employment except public works construction and landscaping construction of the
GPMTD to the extent required by the aforesaid Act.

SECTION 3: The GPMTD Secretary shall publicly post or keep available for inspection by any interested party in
the main office of the GPMTD this determination or any revisions of such prevailing rate of wage.

SECTION 4: The GPMTD Secretary shall mail a copy of this determination to any employer, and to any association
of employers and to any person or association of employees who have filed their names and addresses, requesting
copies of any determination stating the particular rates and the particular class of workers whose wages will be
affected by such rates.

SECTION 5: The GPMTD Secretary shall promptly file a certified copy of this Ordinance with both the Secretary
of State Index Division and the Department of Labor of the State of Illinois.

SECTION 6: The GPMTD Secretary shall cause to be published in a newspaper of general circulation within the
area a copy or notice of this Ordinance, and such publication shall constitute notice that the determination is
effective and that this is the determination of this public body.

By signature below, the Bidder/Proposer, , agrees to comply with this
Prevailing Wage Ordinance.

Signature of Bidder's Authorized Official

Print - Name and Title of Bidder's Authorized Official Date
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ATTACHMENT P — Peoria County Prevailing Wages

Effective Date | *|County|-¥| Trade Title
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ATTACHMENT Q- Bid Pricing Form

The undersigned hereby declares that he/she has carefully read and examined the Public Notice, the
Invitation for Bid, terms, and requirements, with all supporting certificates and affidavits, for the goods and
services noted herein, and that he/she will enter into contract negotiations for said provision of goods and
services, as specified, using the costs identified herein, as the basis for those contract negotiations. Detailed
cost information shall be attached and meet the requirements as described in the Bid.

COST
S
Signature Company Name
Official’s Title Address
Date Telephone Number
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ATTACHMENT R- Project Manual (Specifications)

The undersigned hereby declares that he/she has carefully read and examined the Attachment R — Project
Manual attached to this IFB Document:

Labeled: Greater Peoria Mass Transit District
CityLink Transit District Renovation

Project No: 018459.04

Dated:

Signature Company Name
Official’s Title Address
Date Telephone Number
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ATTACHMENT S— Drawing Set (Bid Set)

The undersigned hereby declares that he/she has carefully read and examined the Attachment S — Drawing
Set (Bid Set) attached to this IFB Document:

Labeled: Greater Peoria Mass Transit District
CityLink Transit Center Renovation

Project No: 018459.04

Dated:

Signature Company Name
Official’s Title Address
Date Telephone Number
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