FEBRUARY 25, 2020

INVITATION FOR BIDS

HVAC SYSTEM RENOVATION

GREATER PEORIA MASS TRANSIT DISTRICT
2105 NE JEFFERSON AVE, PEORIA, IL 61603



INVITATION FOR BID — COVER PAGE

Issue Date: February 25, 2020
Title: HVac System Renovation
Reference Number: IFB# FED2020-03
Issuing and Using Agency: Greater Peoria Mass Transit District

Attn: Jamie Arbogast, Director of Procurement
2105 NE Jefferson Avenue
Peoria, lllinois 61603

Bids for Furnishing the Product(s)/Service(s) Described Herein Will Be Received Until:
2:00 PM on April 01, 2020 (CST)

All Inquiries for Information Should Be Directed To: Address listed above or Phone (309) 679-8155.

IF BIDS ARE MAILED OR HAND-DELIVERED, SEND DIRECTLY TO:
GPMTD PROCUREMENT, 2105 NE JEFFERSON AVENUE, PEORIA, ILLINOIS 61603.
The Reference Number, Date and Time of bid submission deadline, as reflected above, must clearly
appear on the face of the returned bid package.

In Compliance With This Invitation for Bids And To All Conditions Imposed Therein and Hereby
Incorporated By Reference, The Undersigned Offers And Agrees To Furnish The Goods/Services
Described Herein In Accordance With The Attached Signed Bid.

Name and Address of Firm:

Date:
By:
(Signature in ink)
Zip Code: Name:
(Please Print)
Telephone: ( ) Title:
Fax Number: () FEI/FIN Number:
DUNS Number: E-Mail Address:

NON-MANDATORY PRE-BID MEETING WILL BE HELD AT THE GPMTD TRANSIT CENTER:
March 03, 2020 at 2:00 pm (CST)
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DEFINITION OF WORDS AND TERMS

Words and terms shall be given their ordinary and usual meanings. Where used in the Contract
documents, the following words and terms shall have the meanings indicated. The meanings shall be
applicable to the singular, plural, masculine, feminine and neuter of the words and terms.

Acceptance or Accepted: Written documentation of GPMTD’s determination that the Contractor’s Work
has been completed in accordance with the Contract.

Addendum/Addenda: Written additions, deletions, clarification, interpretations, modifications or
corrections to the solicitation documents issued by GPMTD during the Solicitation period and prior to
contract award.

Administrative Change: Documentation provided by GPMTD to Contractor, which reflects internal
GPMTD procedures not affecting the Contract terms or Scope of Work.

Best and Final Offer: Best and Final Offer shall consist of the Proposer’s revised proposal, the
supplemental information, and the Proposer’s Best and Final Offer. In the event of any conflict or
inconsistency in the items submitted by the Proposer, the items submitted last will govern.

Buyer: Individual designated by GPMTD to conduct the Contract solicitation process, draft and negotiate
contracts, resolves contractual issues and supports the Project Manager during Contract performance.

Change Documentation: A written document agreed upon by Project Managers, which if it creates a
material change to the Contract term or Scope of Work shall be executed as a Contract Amendment.

Change Order: Written order issued by GPMTD, with or without notice to sureties, making changes in
the Work within the scope of this Contract.

Contract Amendment: A written change to the Contract modifying, deleting or adding to the terms or
scope of work, signed by both parties, with or without notice to the sureties.

Contract or Contract Documents: The writings and drawings embodying the legally binding obligations
between GPMTD and the Contractor for completion of the Work.

Contract Period: The period of time during which the Contractor shall perform the Services or Work
under the Contract.

Contract Price: Amount payable to the Contractor under the terms and conditions of the Contract for the
satisfactory performance of the Services or Work under the Contract.

Contractor: The individual, association, partnership, firm, company, corporation, or combination thereof,
including joint ventures, contracting with GPMTD for the performance of Services or Work under the

Contract.

Cost Analysis: The review, evaluation and verification of cost data and the evaluation of the specific
elements of costs and profit. Cost analysis is the application of judgment utilizing criteria to project from
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the data to the estimated costs in order to form an opinion on the degree to which proposed costs
represent what the Contract should cost, assuming reasonable economy and efficiency.

Day: Calendar Day.
DBE: Disadvantage Business Enterprise.

Documentation: Technical publications relating to the use of the Work to be provided by Contractor
under this Contract, such as reference, user, installation, systems administration and technical guides,
delivered by the Contractor to GPMTD.

DOT: Department of Transportation.

Final Acceptance: The point when GPMTD acknowledges that the Contractor has performed the entire
Work in accordance with the Contract.

FTA: Federal Transit Administration.
GPMTD: Greater Peoria Mass Transit District.

Person: Includes individuals, associations, firms, companies, corporations, partnerships, and joint
ventures.

Price Analysis: The process of examining and evaluating a price without evaluating its separate cost
elements and proposed profit.

Procurement Administrator: The individual designated by GPMTD to administer the Contract and be the
Contractor’s primary point of contact. The Procurement Administrator has no contracting authority.

Project Manager: The individual designated by GPMTD to manage the project on a daily basis and who
may represent GPMTD for Contract Administration.

Proposer or Offeror or Bidder: Individual, association, partnership, firm, company, corporation or a
combination thereof, including joint ventures, submitting a bid/proposal to perform the Work.

Provide: Furnish without additional charge.

Reference Documents: Reports, specifications, and/or drawings that is available to proposers for
information and reference in preparing bids but not as part of this Contract.

IFB or Solicitation: Invitation for Bids; also known as the solicitation document.

Scope of Work or Statement of Work (SOW): A section of the Invitation for Bids consisting of written
descriptions of Services to be performed, or the goods to be provided, or the technical requirements to
be fulfilled under this Contract.

Services: The furnishing of labor, time or effort by a Contractor, but not involving the delivery of any
specific manufactured good.
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Shall or Will: Whenever used to stipulate anything, Shall or Will means mandatory by either the
Contractor or GPMTD, as applicable, and means that the Contractor or GPMTD, as applicable, has thereby
entered into a covenant with the other party to do or perform the same.

Specifications or Technical Specifications: A Section of the Invitation for Bids consisting of written
descriptions of Services to be performed, or the goods to be provided, or the technical requirements to
be fulfilled under this Contract.

Subcontractor: The individual, association, partnership, firm, company, corporation, or joint venture
entering into an agreement with the Contractor to perform any portion of the Work covered by this
Contract.

Submittals: Information that is submitted to the Procurement Administrator in accordance with the
Scope of Work/Specifications.

Work: Everything to be provided and done for the fulfillment of the Contract and shall include all goods
and services specified under this Contract, including Contract Amendments and settlements
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LEGAL NOTICE

February 25, 2020

INVITATION FOR BIDS
HVac System Renovation IFB #FED2020-03

The Greater Peoria Mass Transit District (GPMTD) is seeking bids for a Heating Ventilation and Air
Conditioning (HVac) System Renovation at its downtown location at 407 SW Adams St, Peoria IL 61602.
The scope of work/specifications is outlined in the Invitation for Bids (IFB). The successful Proposer shall
meet the terms and conditions set forth in this document and all other attachments.

The IFB, which includes the procurement schedule, may be obtained by downloading the document from
GPMTD’s website found at www.ridecitylink.org/resources/procurement under ‘Current Projects’. All
interested contractors should complete an Interested Contractors Registration Form (contained in the
IFB) and submit to the listed person, via e-mail. All questions should be directed to:

Jamie Arbogast, Director of Procurement
Greater Peoria Mass Transit District
2105 NE Jefferson Avenue
Peoria, IL 61603
(309) 679-8155
E-mail: jarbogast@ridecitylink.org

All bids must be received on or before 2:00 pm (CST) on April 01, 2020 at the address listed above.

The right is reserved to accept any proposal/bid or any part or parts thereof or to reject any and all
proposals/bids. Acceptance of any proposal/bid is subject to concurrence by the lllinois Department of
Transportation and the United States Department of Transportation.

Any contract resulting from these bids is subject to financial assistance contract between the GPMTD
and the United States Department of Transportation and the Illinois Department of Transportation.

Contractor will be required to comply with all applicable Equal Employment Opportunity laws and
regulations.

A Non-Mandatory Pre-Bid Meeting will be held on March 03, 2020 at 2:00 pm (CST), at the GPMTD
Transit Center, 407 SW Adams, Peoria, IL 61602.

Funding provided in whole or in part by the lllinois Department of Transportation “IDOT”.
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INTERESTED CONTRACTORS REGISTRATION FORM

HVAC SYSTEM RENOVATION IFB #FED2020-03

Date: February 25, 2020
To: INTERESTED CONTRACTORS
Subject: HVac System Renovation IFB #FED2020-03

To Proposers:

The INVITATION FOR BIDS (IFB) and any issued addenda(s) are available for download at
www.ridecitylink.org/resources/procurement. Please submit this Form to jarbogast@ridecitylink.org
with your completed contact information.

Name of INTERESTED CONTRACTOR:

Name of Contact Person:

Title of Contact Person:

Street Address/Post Office Box:

City, State, Zip Code:

Telephone Number:

Fax Number:

E-Mail Address:

Website Address:

Date of Download:

This Form is requested to ensure that every Interested Contractor receives issued addenda(s) for this
INVITATION FOR BIDS. Failure to register this download may result in a rejection of the quotation due to
non-compliance with addenda requirements. See ATTACHMENT C - ADDENDUM PAGE, which must be
completed and submitted with the bid that you provide to the Greater Peoria Mass Transit District.

Thank you for your interest. We look forward to receiving your bid.
Sincerely,
Jamie Arbogast

Director of Procurement
PH: (309)679-8155
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SECTION 1 - INSTRUCTIONS TO PROPOSERS

1-1 Introduction

The Greater Peoria Mass Transit District (GPMTD) is the primary public transportation provider for
the Greater Peoria Region. The GPMTD is a municipal corporation within the State of lllinois. GPMTD
provides economic, social, and environmental benefits to the community through progressive,
customer focused, transportation service by combining state of the art equipment and facilities with
professional, well trained staff.

The GPMTD employs approximately 191 full and part-time employees, operates 20 fixed routes within
the City of Peoria, City of East Peoria, City of Pekin, Village of Peoria Heights and West Peoria Township
and maintains an active fleet of 53 fixed-route buses. In addition to traditional fixed-route service,
GPMTD provides complementary ADA paratransit service (CityLift) within the service area and owns
36 medium duty vans used for CityLift services. GPMTD has three (3) facilities comprised of an
Administration Building and Maintenance Building located at 2105 NE Jefferson, and a Transit Center
located at 407 SW Adam:s.

1-2 Purpose

The purpose of this Invitation for Bid (IFB) is for the GPMTD to procure a qualified, responsive, and
responsible firm to procure, deliver, and install a high quality, reliable, and effective Heating,
Ventilation and Air Conditioning (HVAC) system renovation. This system shall be a turn-key system
that shall maintain indoor temperature and humidity for Myah’s Just 4 Kids Learning located next to
the GPMTD Transit Center at 407 SW Adams St.

1-3 Bid Submission

The proposer will submit:

e One (1) Original;
e Three (3) copies;

The Bidder will submit one (1) sealed envelope containing the One (1) Original and required Three
(3) copies, complete with all signed affidavits and certifications, bound together. Oversize pages
used for drawings or similar purposes are allowed. The package containing the bid must be clearly
marked with the words "Bid for HVac System Renovation IFB #FED2020-03” and the time and date
bids are due. GPMTD will not accept responsibility for late bids that may be improperly routed in the
mail or otherwise delivered after the prescribed date and time.

GPMTD shall not be responsible for unintentional premature opening of a bid that has not been
properly addressed and identified per the instructions included with this IFB. All bids are due NO
LATER THAN 2:00 pm (CST), April 01, 2020.

1-4 Bid Format and Required Content

Bids shall be prepared in a clear, concise, and economical manner. Bids should be bound simply, and
sections shall be tabbed to coincide with the sections of the IFB and pages should be numbered in
each section.

There is no page limitation or minimum document size, but any information the Proposer submits is
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expected to be concise and relevant to the IFB. lllustrations may be included in the bid. Bids that do
not adhere to the required format, are difficult to read or are deemed illegible by GPMTD and may be

rejected.

Bids shall adhere to the following format and contain the following items in the order outlined

below:

A. Invitation for Bid Cover Page (page 2);

B. Attachment (P) - Bid Form

C. Cover Letter, providing the following information:

1. Identification of the proposer(s), including name, address and telephone number of the

appropriate contact person at each company/firm.

2. Proposed working relationship among proposing companies/firms, i.e. prime subcontractors,

if applicable.

3. Signature of a person authorized to bind the proposing firm/company to the terms of the bid.

D. Properly completed and executed Attachments (A-P)

1-5 Bid Signhature

Each bid shall include the IFB Cover Page signed by a person authorized to bind the proposing firm to
the terms of the Contract. Bids signed by an agent are to be accompanied by evidence of that person's

authority.

1-6 Inquiries

The proposer is required to show on all correspondence with the GPMTD the following: "Bid for HVac
System Renovation IFB #FED2020-03”. Any communication with GPMTD should be written and
directed to Jamie Arbogast, Director of Procurement, GPMTD, 2105 NE Jefferson Avenue, Peoria,
Illinois 61603. Written communication may also be forwarded via email to jarbogast@ridecitylink.org.
Correspondence will not be accepted by any other means or by any other GPMTD staff member.

1-7 Procurement Schedule

The projected schedule for this procurement is:

Invitation for Bids available:

February 25, 2020

Pre-Bid Meeting at 2:00 pm (CST):

March 03, 2020

Deadline for questions and clarifications:

March 10, 2020

Deadline for responses to questions and clarifications:

March 17, 2020

Bids due by 2:00 pm (CST): April 01, 2020
Bid Opening at 2:15 pm (CST): April 01, 2020
Recommend Contract Award at GPMTD Board Meeting: April 13, 2020
Anticipated start-up date: May 01, 2020

Page 14 of 76



HVAC SYsTEM RENOVATION IFB# FED2020-03

1-8 Pre-Bid Conference

There will be a non-mandatory pre-bid meeting on March 03, 2020 at 2:00 pm (CST) at GPMTD’s
Transit Center located at 407 SW Adams Street, Peoria, lllinois 61602. All potential proposers
attending will attend at their own cost and should bring a hardcopy of this solicitation. At this meeting
proposers will be given the opportunity to ask questions and familiarize themselves with all the
conditions that may affect the time or cost of performance. The GPMTD may conduct a site visit for
all proposers so it will not be necessary later on for proposers to make a subsequent claim or request
a contract modification because of facts not known when the bid was submitted.

1-9 Bid Specifics

The GPMTD reserves the right to reject any or all bids. Any restrictions on the use of data contained
within a bid must be clearly stated in the bid itself.

1-10 Disadvantaged Business Enterprise (DBE) Participation

The GPMTD has established a 10% DBE contract goal on this project. Therefore, a proposer must, in
order to be responsible and/or responsive, make a good faith effort to meet the goal. The Proposer
can meet this requirement in either of two ways.

a. The Proposer can meet the goal, documenting commitments for participation by DBE firms
sufficient to for this purpose.

b. Even if it does not meet the goal, the Proposer can document adequate good faith efforts. This
means that the Proposer must show that it took all necessary and reasonable steps to achieve a
DBE goal or other requirement of this part, which, by their scope, intensity, and appropriateness
to the objective, could reasonably be expected to obtain sufficient DBE participation, even if they
were not fully successful.

For proposers to receive credit for the use of a DBE, the lllinois Unified Certification Program (IL UCP)
must certify the proposed DBE prior to submission of the bid. It is the policy of GPMTD that
Disadvantaged Business Enterprises (DBE’s) as defined in 49 CFR Part 26 shall have a level playing field
to compete fairly for DOT-assisted contracts. Contractor is encouraged to take all necessary and
reasonable steps to ensure that DBE’s have a level playing field to compete for and perform services
on the contract, including participation in any subsequent supplemental contracts. If the contractor
intends to subcontract a portion of the services on the project, contractor is encouraged to contact
DBE’s to solicit their interest, capabilities and qualifications.

It is the policy of GPMTD to investigate the full extent of services offered by financial institutions
owned and controlled by socially and economically disadvantaged individuals in the community, to
make reasonable efforts to use these institutions, and to encourage prime contractors on DOT-
assisted contracts to make use of these institutions. Therefore, GPMTD encourages prime contractors
to use DBE financial institutions whenever possible.

49 CFR Part 26 requires GPMTD to collect certain data about firms attempting to participate in FTA
contracts. This data must be provided on the enclosed Firm Data Sheet (Attachment H).

A. Certification — To be certified as a DBE, a firm must meet all certification eligibility standards.
Firms that qualify as a DBE must: 1) be a small business as defined by the Small Business
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Administration; 2) be at least 51% owned by minorities, women and/or socially and economically
disadvantaged adults, and 3) have its day-to-day operations controlled by women or minorities.
The lllinois Unified Certification Program (IL UCP) will make its certification decisions based on the
facts as a whole. DBE certification entitles contractors to participate in GPMTD’s DBE program;
however, this certification does not guarantee that the contractor will obtain work with GPMTD.

B. Process — A firm must apply for certification through the IL UCP. Certification guidelines and
applications are also available online as PDF’s at the following links:

http://www.idot.illinois.gov/doing-business/certifications/disadvantaged-business-enterprise-
certification/index

C. DBE Program — For information about GPMTD’s DBE Program, firms may contact:

Angel Marinich AGM
Greater Peoria Mass Transit District
2105 NE Jefferson Avenue
Peoria, Illinois 61603
(309)679-8189 or email: amarinich@ridecitylink.org

1-11 Examination of IFB and Contract Documents

Proposers are expected to examine the Scope of Work, scope of services required, specifications,
schedules, compliance requirements and all instructions. Failure to do so will be at the Proposer's
risk. It is the intent of these specifications to provide product(s)/service(s) of first quality, and the
workmanship must be the best obtainable in the various trades. The product(s)/service(s) proposed
must be high quality in all respects. No advantage will be taken by the Proposer in the omission of
any part or detail, which goes to make the product/service(s) complete. All manner of workmanship
and material used in the production of the services and not herein contained or specified shall be of
the industry standard and shall conform to the best practices known in the industry.

Contractor will assume responsibility for all equipment used in the bid item, whether the same is
manufactured by the Contractor or purchased ready made from a source outside the Contractor's
company. It is the sole responsibility of the Contractor to read the Scope of Work/Specifications and
understand them.

The submission of a bid shall constitute an acknowledgment upon which GPMTD may rely on that the
Proposer has thoroughly examined and is familiar with the solicitation, instructions and Scope of
Work, including any work site identified in the IFB, and has reviewed and inspected all applicable
statutes, regulations, ordinances and resolutions addressing or relating to the goods and services to
be provided hereunder. The failure or neglect of a Proposer to receive or examine such documents,
work sites, statutes, regulations, ordinances, or resolutions shall in no way relieve the Proposer from
any obligations with respect to its Bid or to any Contract awarded pursuant to this IFB. No claim for
additional compensation will be allowed which is based on lack of knowledge or misunderstanding of
this IFB, work sites, statutes, regulations, ordinances, or resolutions.

1-12 Interpretation of IFB and Contract Documents

No oral interpretations as to the meaning of the IFB will be made to any Proposer. Any explanation
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desired by a Proposer regarding the meaning or interpretation of the IFB, Scope of Work,
Specifications, etc., must be requested in writing and with sufficient time allowed (a minimum of
fifteen (15) calendar days before the bid due date) for a reply to reach all Proposers before the
submission of their bids. Any interpretation or change made will be in the form of an addendum to
the IFB, specifications, etc., as appropriate. All addendums will be furnished as promptly as is
practicable to all contractors who have registered to submit a bid on this IFB and to whom the IFB has
been issued to at least seven (7) calendar days prior to the bid due date. All addenda will become
part of the IFB and any subsequently awarded Contract. Oral explanations, statements, or
instructions given by GPMTD before the award of the Contract will not be binding upon the GPMTD.

1-13 Cost of Bids

GPMTD is not liable for any costs incurred by Proposers in the preparation, presentation, testing, or
negotiation of Bids submitted in response to this solicitation.
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SECTION 2 — SCOPE OF WORK

2-1 Introduction/Background

The purpose of this Invitation for Bid (IFB) is for the GPMTD to procure a qualified, responsive, and
responsible contractor to procure, deliver, and install a high quality, reliable, and effective Heating,
Ventilation and Air Conditioning (HVAC) system renovation. This system shall be a turn-key roof-top
system that shall maintain indoor temperature and humidity at Myah'’s Just 4 Kids Learning located
next to the GPMTD Transit Center at 407 SW Adams St.

2-2 Scope of Work

The proposer shall furnish all labor, materials, software, hardware and other equipment
necessary to make the new system operational. Proposer shall also provide a detailed plan for
implementation, cutover and project management. The proposal must offer the GPMTD a
suitable transition path for removal of the old roof-top system and upgrading to the new
environment and the proposer will be required to install, test, cutover, train on and warrant all
aspects of the proposed solution. The new unit must be highly reliable and energy efficient.

Work Site The HVac System is a roof-top unit located at Myah’s Just 4 Kids Learning located next to
GPMTD Transit Center at 407 SW Adams Street, Peoria IL 61602.

General Requirements The contractor is required to be a licensed contractor with a minimum of
10 years’ experience. Sub-contracting if needed will be coordinated and provided by the
contractor. Contractors are required to obtain all permits at contractor’s expense for proposed
work.

Removal of Existing Equipment Contractor shall be responsible for the removal of all existing
equipment. Items shall not be abandoned in place unless approved by GPMTD. Contractor shall
repair holes or damage from removal of existing equipment and system components and shall clean
ductwork after unit is installed.

Installation Contractor shall be responsible for the installation of all new equipment and associated
work. Contractor shall ensure that the roof is secure and able to support the weight of the new HVac
unit. After installation and all services that follow, contractor shall be responsible for cleanup.

Training Contractor shall be responsible for training GPMTD on any equipment or software included
in this procurement. The minimum training which is necessary to bring administrative, operations,
and maintenance employees to proficiency required to perform their duties on monitoring,
maintaining and servicing the HVAC system.

Provide up to eight (8) hours training to GPMTD personnel for use.

System Acceptance GPMTD shall not be constrained by the Contractor testing plan and reserves the
right to make the following requests which shall be acted on by the Contractor:

1. Any procedural changes and other reasonable tests to reasonably assure system performance
and conformance.

2. Investigation into any apparent troubles or anomalies with respect to the system.
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An audit of all test reports and verification of any or all previous tests and measurements.
Upon successful completion of any test, the Contractor shall prepare and submit within two
(2) weeks a report summarizing the results with relevant test records appended. All such test
reports must be signed by witnesses to the tests.

The GPMTD shall be notified five (5) days in advance of each test and reserves the right to
witness any or all the tests.

The Contractor shall conduct its own tests in advance of tests required by the Contract as
necessary to ensure compliance with the Specifications at the time of the Contract required
tests and to rehearse test procedures.

All equipment and components must be delivered with the manufacturer’s quality

conformance test sheets proving the equipment met the manufacturer’s quality criteria.

2-3 Unit & Work Specifications

The following specifications, at a minimum, will be required for this project. Please indicate in your

IFB if you are not able to meet the specification requirements.

Non-fused disconnect

115 Convenience outlet — factory wired

Return air smoke detector

Plugged filter indicator

Air flow balancing of unit/temperature adjusting by room
Differential — dry-bulb ultra-low leak economizer
Non-modulating power exhaust

CV vertical comfort-link

High speed gas heat, staged control

Premium efficiency 05 HP

MCHX Cond,Al/CU Evap - Micro channel condenser
1 - 2-inch MERV 8 Filter kit — 10 — 20x24x2

1 - Thermostat — indoors — upgraded

1 — start-up — first unit

Up to 5 CO2 and smoke detectors

1 return air smoke detector and CO2 sensor
Stainless tell drain pan

Multistage burner down to 25% of input

Vibration insulation

Refrigerant monitor or SCBA

Internal wiring and ductwork upgrade if needed
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2-4 Warranty

Minimum warranty requirements:

1.
2.

Warranty period shall run for the entire system and workmanship for a minimum of one (1) year.

The Contractor shall warrant that the design, materials, construction, and workmanship of the
equipment and system shall reflect the intended use.

The Contractor shall warrant that the documentation provided shall completely and accurately
reflect the operation and maintenance of the equipment and provide with all information
necessary to maintain the system.

The Contractor shall warrant that its employees, agents and sub-contractors assigned to perform
services under this contract shall have the proper skill, training and background to perform in a
competent and professional manner and that all work will be so performed.

During the warranty period, the Contractor shall, at no cost to GPMTD, furnish such materials,
labor, equipment, documentation, services and incidentals as are necessary to maintain the
system in accordance with the warranty.

In addition to the foregoing warranties, the Contractor shall assign to, and shall have the benefit
of, any and all sub-contractors and equipment supplier warranties and representations with
respect to the deliverables provided.

The Contractor shall provide a single point of contact for all warranty administration during the
warranty period.

Repair or Replacement of Faulty Components During the warranty period, the Contractor shall repair
or replace any faulty components, with the cost included in the warranty price. Labor will also be
included during the warranty period for repairs. All components repaired or replaced in the last year
of warranty shall carry an additional one-year warranty.

2-5 Additional Requirements

1
2
3.
4
5

Quarterly service plan on the unit for a minimum of (1) year

Proposer will provide updates on energy savings with this new unit

Order, install, configure and test equipment, temperature regulation and circuits
Assist with turning on the unit and any issues that arise after installation

All proposers submitting a proposal must have the ability to sell and support service the location
of this new unit. With that said, proposals will not be considered from vendors that cannot sell
services and provide a single point of contact for support of those services at said location

Proposers must supply a problem escalation chart with an escalation path including mobile
telephone numbers eventually leading to the company's executive team

The Contractor is required to make a record (known as a "trouble ticket") for each such
occurrence or outage, containing at a minimum the time of commencement, time of response,
and time of repair

Ability for both GPMTD & the contractor to remotely monitor the unit’s performance

Turn over all documentation to GPMTD at completion
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10. All agreements (template is fine) that would be executed should your company be chosen to move
forward

Successful proposer shall submit a Statement of Work\Specifications, that shall include

PwonN e

W K N W

Detailed project plans and physical diagrams
Make/model of all equipment to be installed and equivalent manual
Provide full documentation of all installed circuits and equipment

All agreements (template is fine) that would be executed should your company be chosen to
move forward

Provide a written Business Continuity Plan that will be tested before signing off on project
Provide service and repair response times

Definition of major outage and escalation procedures

Proposer shall show total cost for both recurring and nonrecurring (startup) charges

Proposer's response shall explain in detail and provide examples of invoices, billing options,
the availability of online bills and any other pertinent data

Optional Services to Include and List as separate items

1.
2.

Additional Warranty options

Additional Service Plan options
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SECTION 3 — BID SUBMISSION PROVISIONS

3-1 Postponement, Amendment and/or Cancellation of Invitation for Bids

The GPMTD reserves the right to revise or amend any portion of this IFB prior to the date and time
for the bid delivery. Such revisions and amendments, if any, shall be issued through addenda to this
IFB. Copies of such addenda and/or amendments shall be placed on the GPMTD website and will be
furnished to the Proposer’s email address submitted on the Contractors Registration Form. If the
revisions or addenda require changes in requested information or the format for bid submission, the
established date for submission of bids contained in this IFB may be postponed by such number of
days as, in the GPMTD’s opinion, shall enable Proposers adequate time to revise their bids.

GPMTD reserves the right to cancel this IFB at any time or change the date and time for submitting
bids by announcing same prior to the date and time established for bid submittal.

3-2 Rejection of Bids

GPMTD reserves the right to reject any or all bids and waive any minor informalities or irregularities.

3-3 Clarification of Bids

GPMTD reserves the right to obtain clarification of any point in a bid or to obtain additional
information necessary to properly evaluate a particular bid. Failure of a Proposer to respond to such
a request for additional information or clarification may result in the bids’ rejection.

3-4 Approved Equals

In all cases, services and materials must be furnished as specified. Where brand names or specific
items are used in the specifications, consider the term "or approved equal” to follow.

Any unapproved deviations, exceptions, substitutions, alternates or conditional qualifications
contained in a bid may be cause for its rejection.

If potential proposers believe that their product is equal to the product specified, they must submit a
written request to GPMTD on the provided form (Attachment D) and this request will be approved or
rejected by GPMTD at least seven (7) calendar days prior to the due date of bids. Requests for
approved equals and clarification of specifications must be received by GPMTD in writing a minimum
of fifteen (15) days before the bid opening to allow analysis of the request.

Any request for an approved equal must be fully supported with catalog information, specifications
and illustrations, or other pertinent information, as evidence that the substitute offered is equal to or
better than the specification. Where an approved equal is requested, the Proposer must demonstrate
the equality of this product to GPMTD to determine whether the Proposer's product is or is not equal
to that specified.
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3-5 Modification or Withdrawal of Bids and Late Bids

At any time before the time and date set for submittal of bids, a Proposer may request to withdraw
or modify its Bid. Such a request must be made in writing by a person with authority as identified on
the IFB Cover Page, provided their identity is made known and a receipt is signed for the bid. All bid
modifications shall be made in writing executed and submitted in the same form and manner as the
original bid. Any bid or modification of bid received at GPMTD's office designated in the solicitation
after the exact time specified for bid receipt will not be considered.

3-6 Errors and Administrative Corrections

GPMTD will not be responsible for any errors in bids. Proposers will only be allowed to alter bids after
the submittal deadline in response to requests for clarifications or Best and Final Offers by GPMTD.
GPMTD reserves the right to request an extension of the bid period from a Proposer or Proposers.

GPMTD reserves the right to allow corrections or amendments to be made that are due to minor
administrative errors or irregularities, such as errors in typing, transposition or similar administrative
errors. Erasures or other changes or entries made by the proposer must be initialed by the person
signing the bid.

3-7 Compliance with IFB Terms and Attachments

GPMTD intends to award a Contract based on the terms, conditions, and attachments contained in
this IFB. Proposers are strongly advised to not take any exceptions. Proposers shall submit bids which
respond to the requirements of the IFB. An exception is not a response to an IFB requirement. If an
exception is taken, a “Notice of Exception” must be submitted with the bid. The “Notice of Exception”
must identify the specific point or points of exception and provide an alternative.

Proposers are cautioned that exceptions to the terms, conditions, and attachments may result in
rejection of the bid.

GPMTD may, at its sole discretion, determine that a bid with a Notice of Exception merits evaluation.
A bid with a Notice of Exception not immediately rejected, may be evaluated, but its competitive
scoring will be reduced to reflect the importance of the exception. Evaluation and negotiation will
only continue with the Proposer if GPMTD determines that a Contract in the best interest of GPMTD
may be achieved. The Notice of Exception will be used as part of GPMTD’s evaluation of the bid, and,
therefore, must be made known during the course of the proposing process. Comments and
exceptions substantially altering the form agreement will not be considered after conclusion of the
bid process and the award of a contract. Failure to submit a marked-up copy of the form agreement
with a bid will be interpreted by GPMTD as the proposer’s acceptance of the form agreement provided
herein.

3-8 Collusion
The proposer guarantees that the bid submitted is not a product of collusion with any other proposer,
and no effort has been made to fix the bid price of any proposer or to fix any overhead, profit, or cost

element of any bid price (Affidavit of Non-Collusion). Failure to submit the signed affidavit at the time
of bid opening shall be grounds for disqualification of the proposer's offer.
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If GPMTD determines that collusion has occurred among Proposers, none of the bids from the
participants in such collusion shall be considered. GPMTD’s determination shall be final.

3-9 Pricing, Taxes and Effective Date

The price to be quoted in any bid will include all items of labor, materials, tools, equipment, delivery
and other costs necessary to fully meet the requirements of GPMTD. Any items omitted, which are
clearly necessary for the completion of this project, will be considered a portion of such specifications,
although not directly specified.

Price bids shall include all freight charges, FOB to the designated delivery points.

GPMTD is exempt from payment of Federal, Excise and Transportation Tax, and the Illinois Sales,
Excise and Use Tax. Proposers will not include these taxes in their proposed price(s). All other
government taxes, duties, fees, licenses, permits, royalties, assessments, and charges shall be
included in the proposed price.

In the event of a discrepancy between the unit price and the extended amount for a required item,
the unit price will govern.

The price quoted by the proposing companies/firms will not change for a period of ninety (90) days,
beginning from the date the bid is opened.

3-10 Bid Alternatives

Bids shall address all requirements identified in this solicitation. In addition, GPMTD may consider bid
alternatives submitted by Proposers that provide enhancements beyond the IFB requirements. Bid
alternatives may be considered if deemed to be in GPMTD’s best interests. Bid alternatives must be
clearly identified.

3-11 Single Bid Response

If only one Bid is received in response to the IFB, a sample of two (2) Bids, if available, awarded to the
Proposer within the past two (2) years may be requested of the single Proposer. A cost/price analysis
and/or audit may be performed of the cost bid in order to determine if the price is fair and reasonable.

3-12 Exclusionary or Discriminatory Specifications

GPMTD agrees that it will comply with the requirements of 49 U.S.C. Section 5323(h) (3) by refraining
from using any Federal assistance awarded by the FTA to support procurements using exclusionary or
discriminatory specifications. GPMTD further agrees to refrain from using state or local geographic
preferences, except those expressly mandated or encouraged by Federal Statute.

3-13 Protest Procedures

Pre-Bid Protests:

All protests concerning solicitation specifications, criteria and/or procedures shall be submitted in
writing (defined as being sent or received via letter or facsimile on official firm/agency letterhead or
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by electronic mail) to the Board Chair as specified below not later than ten (10) business days prior to
the deadline for submission of bids/proposals.

The Board Chair may, within his or her discretion, postpone the deadline for submission of
bids/proposals, but in any case, shall provide a written response to all protests not later than five (5)
business days prior to the deadline for submission of bids/proposals. If the deadline for submission of
bids/proposals is postponed by the Board Chair as the result of a protest the postponement will be
announced through an addendum to the solicitation.

The decision by the Board Chair shall be the final agency decision on the matter.

Pre-Award Protests:

With respect to protests made after the deadline for submission of bids/proposals but before contract
award by GPMTD, protests shall be limited to those protests alleging a violation of Federal or State law,
a challenge to the bids/proposal’s evaluation and award process.

Such protests shall be submitted in writing (defined as being sent or received via letter or facsimile on
official firm/agency letterhead or by electronic mail) to the Board Chair as specified below not later
than five (5) business days after the Recommendation for Contract Award announcement by GPMTD.

The Board Chair, within his or her discretion, postpone the award of the contract, but in any case, shall
provide a written response to all protests not later than three (3) business days prior to the date that
GPMTD shall announce the contract award.

The decision by the Board Chair shall be the final agency decision on the matter.

Requirements for Protests:

All protests must be submitted to GPMTD in writing (defined as being sent or received via letter or
facsimile on official firm/agency letterhead or by electronic mail), with sufficient documentation,
evidence and legal authority to demonstrate that the Protestor is entitled to the relief requested. The
protest must be certified as being true and correct to the best knowledge and information of the
Protestor and be signed by the Protestor. The protest must also include a mailing address to which a
response should be sent.

Protests received after the deadlines for receipt of protests specified above are subject to denial
without any requirement for review or action by GPMTD.

All protests must be directed in writing (defined as being sent or received via letter or facsimile on
official firm/agency letterhead or by electronic mail) to the Board Chair at the address shown in the
solicitation documents.

Protest Response:

The Board Chair shall issue written responses to all protests received by the required protest response
dates. All protest responses shall be transmitted by first-class U.S. Postal Service to the address
indicated in the protest letter.
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For convenience, GPMTD will also send a copy of the response to a protest to the Protester by facsimile
and/or electronic mail if a facsimile number and/or electronic mail address are indicated in the protest
letter. The protest response transmitted by U.S. Postal Service shall be the official GPMTD response to
the protest and GPMTD will not be responsible for the failure of the Protester to receive the protest
response by either facsimile or electronic mail.

3-14 Insurance Requirements

Contractor shall not commence work until all insurance required under this section has been obtained
and the proper insurance verification has been provided to GPMTD.

3-14.1 General Requirements

All insurance policies shall be written with a company or companies licensed to conduct business
within the Commonwealth of lllinois and holding a current Best’s Key Rating of A- VIl or better.
Contractor agrees to name GPMTD as additional insureds on General, Business Automobile and
Excess or Umbrella liability policies by endorsement to the policies. Insurance policies shall be
endorsed to give GPMTD 30 day’s written notice (10 days in case of Workers Compensation) of
cancellation for any reason, non-renewal or material change in coverage or limits. In case of non-
payment of premium by Contractor, GPMTD retains the rights but is not obligated to pay any
premiums and deduct such amounts from any payments due to the Contractor.

There shall be no exclusions for punitive damages in the General or Business Automobile policies.

Complete, certified copies of all insurance policies applicable to this agreement will be sent to
GPMTD within 60 days of each inception or anniversary date, so that these insurance policies may
be reviewed by GPMTD. Until copies of policies are received, Evidence of Coverage in the form
of an original Certificate of Insurance shall be submitted to GPMTD. The Contractor also agrees
to have deficiencies in the insurance policies amended as per the directions of GPMTD or its
representative.
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3-14.2 Required Coverages

The Contractor agrees to provide the following coverages:

A. Commercial General Liability (Occurrence Form), either singly or in combination with Excess or
Umbrella Liability Insurance policy covering all operations with the following limits:

Each Occurrence (Bodily Injury, Property Damage) $1,000,000
Personal and Advertising Injury Limit $1,000,000
General Aggregate Limit $1,000,000
Products and Completed Operations Aggregate Limit $1,000,000
Fire Damage Limit $50,000
Medical Payments — Any One Person $5,000

B. Business Automobile Policy either singly or in combination with Excess or Umbrella Liability
Insurance policy covering all operations with the following limits:

Owned, Hired or Non-Owned (Per Accident) $1,000,000
Medical Payments (Each Person) $5,000
Comprehensive ($5,000 Deductible — Maximum) Actual Cash Value
Collision ($5,000 Deductible — Maximum) Actual Cash Value

In the case of policies that list specific vehicles or specific drivers, proof of coverage is required
to be provided to GPMTD for each vehicle or driver before it can be used in service. The
Contractor will be fully responsible for all physical damage deductibles to GPMTD owned
vehicles. In addition, Contractor will be fully responsible for all rental costs and other costs
associated with any vehicles that replace any vehicle that sustains any type of physical damage.

C. Workers Compensation

Part A Statutory
Part B — Employers Liability

Bodily Injury by Accident $500,000
Bodily Injury by Disease (Policy Limit) $500,000
Bodily Injury by Disease (Each Employee) $500,000

All States and Voluntary Compensation endorsements shall be included in the Workers Compensation
policy. Workers Compensation shall be provided to all employees of the Contractor.
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SECTION 4 —BID EVALUATION & CONTRACT AWARD

4-1 General

GPMTD shall evaluate bid (price) information and award the contract to the lowest responsive and
responsible bidder(s) that is in the best interest of the GPMTD.

4-2 Eligibility for Award

The initial step in the bid review process and the purpose is to gauge the responsiveness of the
Proposer. The bids will be evaluated according to the following criteria:

e The completeness of the bid,
e The Proposer has submitted bid on or before the required due date and time,

e The required forms, certifications, and deliverables have been submitted.

Failure to meet any or all of the above criteria will result in a nonresponsive bid and said bid will be
rejected in its entirety.

In order to qualify as a Responsible Proposer, in addition to the other requirements herein provided,
a Proposer must be prepared to prove to the satisfaction of the GPMTD that it has the integrity, skill,
and experience to faithfully perform the conditions of the Contract and that it has the necessary
financial resources to provide the services in a satisfactory manner and within the time specified.

To be considered skilled and experienced, the Proposer must show, among other requirements of the
GPMTD, that it has satisfactorily supplied services of the same general type and scope as that which
is called for in the IFB.

The Proposer shall maintain at all times, the necessary licenses, permits or certifications required and
may be required to furnish evidence of the same.

4-3 Contract Award

Contract award, if any, will be made by GPMTD to the responsible Proposer whose bid best meets the
requirements of the IFB, and will be the most advantageous to GPMTD with respect to operational
plan, quality, and other factors as evaluated by GPMTD. GPMTD shall have no obligations until a
Contract is signed between the Proposer and GPMTD.

Contract award will occur when GPMTD signs the Contract or issues a purchase order. No other act
of GPMTD shall constitute Contract award. The Contract will establish the Contract value and

incorporate the terms of this document but will not be the authorization for Contractor to proceed.

4-4 Execution of Contract and Notice to Proceed

The Proposer to whom GPMTD intends to award the Contract shall sign the Contract and return it to
GPMTD. Upon authorization by GPMTD’s Board of Trustees, or designee, the Contract will be
countersigned. Upon receipt by GPMTD of any required documentation and submittals by the
Proposer, a Notice to Proceed may be issued, if appropriate.
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4-5 Public Disclosure of Bids

GPMTD is subject to the lllinois Freedom of Information Act. Therefore, the contents of this IFB and
the Contractor’s bid submitted in response to this IFB shall be considered public documents and are
subject to the lllinois FOIA statutes. As such, all bids submitted to GPMTD will be available for
inspection and copying by the public after the selection process has been concluded. There are,
however, various items that may be exempt under public disclosure laws. If any proprietary,
privileged, or confidential information or data is included in the Contractor’s bid, each page that
contains this information or data should be marked as such (e.g., “Proprietary,” “Confidential,”
“Business Secret,” or “Competition Sensitive”) in order to indicate your claims to an exemption
provided in the Illinois FOIA. It is GPMTD’s sole right and responsibility, however, to make the
determination whether these items are exempt or not exempt under the lllinois FOIA statutes.

All data, documentation and innovations developed as a result of these contractual services shall
become the property of GPMTD.
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SECTION 5 — STANDARD CONTRACTUAL TERMS & CONDITIONS

5-1 Administration

This Contract is between GPMTD and the Contractor who will be responsible for providing the goods
and/or performing the services described herein. GPMTD is not party to defining the division of work
between the Contractor and its Subcontractors, if any, and the Specifications and/or Scope of Services
has not been written with this intent.

Contractor represents that it has or will obtain all duly licensed and qualified personnel and
equipment required to perform hereunder. Contractor’s performance under this Contract may be
monitored and reviewed by a Procurement Administrator appointed by GPMTD. Reports and data
required to be provided by Contractor shall be delivered to the Procurement Administrator.
Questions by Contractor regarding interpretation of the terms, provisions, and requirements of this
Contract shall be addressed to the Procurement Administrator for response.

5-2 Notification of Delay

Contractor will notify GPMTD’s Procurement Administrator as soon as Contractor has, or should have,
knowledge that an event has occurred which will delay delivery or start-up of services. Within five
days, Contractor will confirm such notice in writing furnishing as many details as is available.

5-3 Request for Extension

Contractor agrees to supply, as soon as such data are available, any reasonable proofs that are
required by GPMTD’s Procurement Administrator to make a decision of any request for extension.
GPMTD’s Procurement Administrator will examine the request and any documents supplied by
Contractor and will determine if Contractor is entitled to an extension and the duration of such
extension. GPMTD’s Procurement Administrator will notify Contractor of the decision in writing. Itis
expressly understood and agreed that Contractor will not be entitled to damages or compensation
and will not be reimbursed for losses on account of delays resulting from any cause under this
provision.

5-4 Contract Changes

Any proposed change in the contract including a change in the scope of work will be submitted to
GPMTD for its prior written approval and GPMTD will make the change by a Change Order if agreed
upon by both parties in writing. Each written Change Order will expressly include any change in the
Contract price or delivery schedule. No oral order or conduct by GPMTD will constitute a Change
Order unless confirmed in writing by GPMTD.

5-5 Instructions by Unauthorized Third Persons

In accordance with subsection 5-4, Contract Changes, of the solicitation, GPMTD’s General Manager
or his/her authorized representative are the only persons authorized to make changes within the
general scope of the Contract.

Any instructions, written or oral, given to Contractor by someone other than GPMTD’s General
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Manager or his/her authorized representative, which are considered to be a change in the Contract,
will not be considered as an authorized Contract change. Any action on the part of Contractor taken
in compliance with such instructions will not be grounds for subsequent payment or other
consideration in compliance with the unauthorized change.

5-6 Cost or Price Analysis

GPMTD reserves the right to conduct a cost or price analysis for any purchase. GPMTD may be
required to perform a cost analysis when competition is lacking for any purchase. Sole source
procurements which result in a single Bid being received will be subject to a cost analysis which will
include the appropriate verification of cost data, the evaluation of specific elements of costs and the
projection of data to determine the effect on Bid prices. GPMTD may require a Pre-Award Audit and
potential Contractors shall be prepared to submit data relevant to the proposed work which will allow
GPMTD to sufficiently determine that the proposed price is fair, reasonable, and in accordance with
Federal, State and local regulations. Procurements resulting in a single Bid will be treated as a
negotiated procurement and GPMTD reserves the right to negotiate with the single Proposer to
achieve a fair and reasonable price. If a negotiated price cannot be agreed upon by both parties,
GPMTD reserves the right to reject the single Bid. Contract change orders or modifications will be
subject to a cost analysis.

5-7 Lack of Funds

If expected or actual funding is withdrawn, reduced, or limited in any way prior to the expiration date
set forth in this Contract or in any amendment hereto, GPMTD may, upon written notice to
Contractor, terminate this Contract in whole or in part. Such termination shall be in accordance with
GPMTD'’s rights to terminate for convenience or default.

5-8 Force Majeure

The timely receipt of GPMTD's requirements is essential. If the requirements are not received on time
in accordance with the delivery schedule, GPMTD may cancel the unfilled portion of the contract for
cause, purchase substitute requirements elsewhere, and recover from Contractor any increased costs,
thereby incurred together with all resulting incidental and consequential damages. GPMTD may also
terminate for cause, purchase substitute requirements elsewhere and recover costs and damages for
breach of Contractor obligations.

The Contractor shall be entitled to a reasonable extension of time from GPMTD for the delays caused
by damage to Contractor's and/or GPMTD's property caused by fire, lightning, earthquakes,
tornadoes, and other extreme weather conditions or acts of nature, power failures, riots, acts of civil
or military authorities of competent jurisdiction, strikes, lockouts, and any other industrial, civil or
public disturbances beyond the control of the Contractor and its subcontractors causing the inability
to perform the requirements of this Contract. Any delay other than ones mentioned above shall
constitute a breach of Contractor's contractual obligations.

5-9 Taxes, Licenses, Laws, and Certificate Requirements

Contractor shall maintain and be liable for all taxes, fees, licenses, and costs as may be required by
federal, state, and local laws, rules, and regulations for the conduct of business by Contractor and any
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subcontractors and shall secure and at all times maintain any and all such valid licenses and permits
as may be required to provide the services or supplies under this Contract. If for any reason,
Contractor’s required licenses or certificates are terminated, suspended, revoked, lapsed, or in any
manner modified from their status at the time this Contract becomes effective, Contractor shall
immediately notify GPMTD in writing of such condition.

Contractor will give all notices and comply with all federal, state, local and GPMTD laws, ordinances,
rules, regulations, standards, and orders of any public authority bearing on the performance of the
Contract, including, but not limited to, the laws referred to in these General Provisions of the Contract
and the other Contract Documents. If the Contract Documents are at variance therewith in any
respect, any necessary changes shall be adjusted by appropriate modification. Omission of any
applicable laws, ordinances, rules, regulations, standards or orders by GPMTD in the Contract
Documents shall be construed as an oversight and shall not relieve the Contractor from his obligations
to meet such fully and completely. Upon request, Contractor shall furnish to GPMTD certificates of
compliance with all such laws, orders and regulations. Contractor shall be responsible for obtaining
all necessary permits and licenses required for performance under the Contract.

Applicable provisions of all federal, state, and local laws, and of all ordinances, rules, and regulations
shall govern any and all claims and disputes which may arise between person(s) submitting a Bid
response hereto and GPMTD, by and through its officers, employees and authorized representatives,
or any other persons, natural and otherwise, and lack of knowledge by any Contractor shall not
constitute a cognizable defense against the legal effect thereof.

5-10 Defective Work, Materials or Services

When and as often as GPMTD determines that the work, materials, or services furnished under the
Contract are not fully and completely in accordance with any requirement of the Contract, it may give
notice and description of such non-compliance to Contractor. Within seven (7) calendar days of
receiving such written notification, Contractor must supply GPMTD with a written detailed plan which
indicates the time and methods needed to bring the work, materials, or services within acceptable
limits of the Contract. GPMTD may reject or accept this plan at its discretion. In the event this plan
is rejected, the work, materials, or services will be deemed not accepted and returned to Contractor
at Contractor’s expense. This procedure to remedy defects is not intended to limit or preclude any
other remedies available to GPMTD by law, including those available under the Uniform Commercial
Code.

5-11 Assignment

Contractor shall not assign any interest, obligation, or benefit under or in this Contract or transfer any
interest in the same, whether by assignment or notation, without the prior written consent of GPMTD.
If an assignment is approved, this Contract shall be binding upon and inure to the benefit of the
successors of Contractor. This provision shall not prevent Contractor from pledging any proceeds
from this Contract as security to a lender. An assignment may be conditioned upon the posting of
bonds, securities and the like by the assignee and the assignee must assume the written Contract and
be responsible for the obligations and liabilities of Contractor, known and unknown, under this
Contract and applicable law.

GPMTD may assign its rights and obligations under the Contract to any successor to the rights and
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functions of GPMTD or to any governmental agency to the extent required by applicable laws or
governmental regulations, or to the extent GPMTD deems necessary or advisable under the
circumstances.

5-12 Indemnification and Hold Harmless

Contractor shall hold harmless, defend, and indemnify GPMTD and its officers, officials, employees,
agents and volunteers from and against all claims, damages, losses, and expenses including attorney
fees arising out of the performance of the work described herein, caused in whole or in part by any
negligent act or omission of the Contractor, any subcontractor, anyone directly or indirectly employed
by any of them, or anyone for whose acts any of them may be liable, except where caused by the
active negligence, sole negligence, or willful misconduct of the GPMTD.

5-13 Applicable Law and Forum

All work done pursuant to any contract resulting from this IFB will be governed by and construed
according to the regulations of the Federal Transit Administration and the laws of the State of lllinois.
Further, the successful Proposer shall abide by all federal, state, and local laws, codes, and ordinances
governing any areas(s) in which a service is rendered and shall have all required permits, licenses,
agreements, tariffs, bonding, and insurance required by same. No claims for additional payment shall
be approved for changes required to comply with any such requirements. Any actions arising here
from shall be filed in the County of Peoria, lllinois and the Federal Transit Administration if applicable.

5-14 Attorney Fees

In the event either party shall engage the services of an attorney or other professional due to the
default of the other party, the defaulting (non-prevailing) party shall pay all legal costs and fees,
including attorney’s fees, incurred by the non-defaulting (prevailing) party in enforcing its rights.

5-15 State Officials and Employees Ethics Act

Greater Peoria Mass Transit District has adopted a policy to adopt the State Officials and Employees
Ethics Act. These policies shall apply to GPMTD employees involved in procurement. It is a breach of
ethical standards for any GPMTD employee to participate directly or indirectly in a procurement when
the employee knows:

e The employee, or any member of the employee’s immediate family, has a financial interest
pertaining to the procurement;

e A business or organization in which the employee, or any member of the employee’s immediate
family, has a financial interest pertaining to the procurement; or

e Any other person, business or organization with whom the employee or any member of
employee’s immediate family is negotiating or has an arrangement concerning prospective
employment is involved in the procurement. In addition, any persons acting as members of an
evaluation committee for any procurement shall, for the purposes of the procurement, be bound
by conditions of this Section. Throughout the bid/proposal evaluation process and subsequent
contract negotiations, offerors shall not discuss or seek specific information about this
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procurement, including but not limited to, the contents of submissions, the evaluation process or
the contract negotiations, with members of any evaluation committee, the Board of Trustees, or
other Greater Peoria Mass Transit District employees other than the designated procurement
officer.

5-16 Conflicts of Interest and Non-Competitive Practices

A. Conflict of Interest — Contractor by entering into this Contract with GPMTD to perform or provide
work, services, or materials, has thereby covenanted that it has no direct or indirect pecuniary or
proprietary interest, and that it shall not acquire any interest, which conflicts in any manner or
degree with the work, services, or materials required to be performed and/or provided under this
Contract and that it shall not employ any person or agent having any such interest. In the event
that Contractor or its agents, employees or representative’s hereafter acquires such a conflict of
interest, is shall immediately disclose such interest to GPMTD and take action immediately to
eliminate the conflict or to withdraw from this Contract, as GPMTD may require.

B. Contingent Fees and Gratuities — Contractor, by entering into this Contract with GPMTD to
perform or provide work, services, or materials, has thereby covenanted:

1. No person or selling agency except bona fide employees or designated agents or
representatives of Contractor has been or will be employed or retained to solicit or secure
this Contract with an agreement or understanding that a commission, percentage,
brokerage, or contingent fee would be paid; and

2. No gratuities, in the form of entertainment, gifts, or otherwise, were offered or given by
Contractor or any of its agents, employees, or representatives, to any official, member or
employee of GPMTD or other governmental agency with a view toward securing this
Contract or securing favorable treatment with respect to the awarding or amending, or the
making of any determination with respect to the performance of this Contract.

5-17 Conflicts of Interest — Current and Former Employees

GPMTD seeks to eliminate and avoid actual or perceived conflicts of interest and unethical conduct
by current and former GPMTD employees in transactions with GPMTD. Consistent with this policy,
no current or former GPMTD employee may contract with, influence, advocate, advise, or consult
with a third party about a GPMTD transaction, or assist with the preparation of Bids submitted to
GPMTD while employed by GPMTD or within one (1) year after leaving GPMTD’s employment, if
he/she participated in determining the work to be done or process to be followed while a GPMTD
employee.

Furthermore, no member, officer, or employee of GPMTD during their tenure or for two (2) years
thereafter will have any financial interests, direct or indirect, in this Contract or the proceeds thereof.

5-18 Other Public Agency Orders

Other federal, state, county, and local entities may utilize the terms and conditions established by this
Contract. GPMTD does not accept any responsibility or involvement in the purchase orders or
contracts issued by other agencies.
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5-19 Severability

Whenever possible, each provision of this Contract shall be interpreted to be effective and valid under
applicable law. If any provision is found to be invalid, illegal, or unenforceable, then such provision
or portion thereof shall be modified to the extent necessary to render it legal, valid, and enforceable
and have the intent and economic effect as close as possible to the invalid, illegal, and unenforceable
provision.

5-20 Non-waiver of Breach

No action or failure to act by GPMTD shall constitute a waiver of any right or duty afforded to GPMTD
under the Contract; nor shall any such action or failure to act by GPMTD constitute an approval of, or
acquiescence in, any breach hereunder, except as may be specifically stated by GPMTD in writing.

5-21 Use of GPMTD’s Name in Contractor Advertising or Public Relations

GPMTD reserves the right to review and approve all GPMTD-related copy prior to publication.
Contractor will not allow GPMTD-related copy to be published in Contractor's advertisements or
public relations programs until submitting GPMTD-related copy and receiving prior written approval
from GPMTD's General Manager or his/her authorized representative. Contractor will agree that
published information on GPMTD or its program will be factual, and in no way imply that GPMTD
endorses Contractor's firm, service, or product.
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SECTION 6 — SPECIFIC CONTRACTUAL TERMS & CONDITIONS

6-1 Contract

Any Contract resulting from this solicitation will be structured as a firm, fixed price contract. The
Contract(s) issued by GPMTD may reflect agreed to modification of Contract terms, funding, or other
matters subject to subsection 5-4, Contract Changes. Standard Purchase Orders will be the
authorization for the Contractor to perform the service or deliver the goods as directed.

6-2 Contract Documents and Precedence

The documents constituting the Contract between GPMTD and Contractor are intended to be
complementary so that what is required by any one of them shall be as binding as if called for by all
of them. In the event of any conflicting provisions or requirements within the several parts of the
Contract Documents, the following order of precedence shall be applied:

[E

Any required federal, state or local regulations that may not be altered by GPMTD;

N

Contract;

w

Purchase Order;

N

Contract amendments;

A U

Solicitation and all issued addenda and approved equals;

~N

Any optional federal regulations elected by GPMTD as expressly set forth herein;

00

)

)

)

)

) Results of negotiations;
)

)

) Clarifications of and amendments to Contractor’s bid as accepted by GPMTD; and
)

9) Contractor’s bid and Attachments, and all clarifications and amendments issued prior to contract

award.

6-3 Contract Term

The term of the Contract arising from this IFB shall not exceed six (6) months from the execution date
or upon final acceptance of the close out documents.

6-4 Payment Procedures

Payments for services rendered and expenses incurred shall be made after presentation of
Contractor’s invoices upon delivery of goods ordered by GPMTD. GPMTD will withhold a ten percent
(10%) retainage for all invoice submitted. The ten percent (10%) retainage withheld will remain
unpaid until the project is deemed complete. Such invoices shall be computed in accordance with the
fee schedule agreed to by GPMTD and Contractor, less the ten percent (10%) retainage, and
incorporated into the final contract, and are due and payable within thirty (30) days of receipt of a
correct invoice as agreed upon by GPMTD. Each invoice shall contain Contractor’s list of items
delivered. Contractor also agrees to supply, with each invoice, additional information as may be
requested by GPMTD. The Contractor’s Certified Payroll shall be provided to GPMTD as outlined in
Section 7-12.
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Invoices should clearly identify the GPMTD purchase order number and any prompt payment discount
offered to GPMTD for paying within ten (10) days of receipt. GPMTD may, at any time, conduct an
audit of any and/or all records kept by the Contractor for this project. Any overpayment uncovered
in such an audit may be charged against the Contractor’s future invoices. GPMTD may withhold
payment for services it believes were improper, failed to meet with project specifications, or are
otherwise questionable. Invoices should be submitted to:

Accounts-payable@ridecitylink.org
or
Greater Peoria Mass Transit District
Accounts Payable
2105 NE Jefferson Street
Peoria, IL 61603

6-5 Advance Payment Prohibited

No advance payment shall be made for the work furnished by Contractor pursuant to this Contract.

6-6 Prompt Payment to Subcontractors

The Contractor is required to pay each first tier Subcontractor for all work that the Subcontractor has
performed to the satisfaction of the GPMTD, no later than thirty (30) calendar days after the
Contractor has received payment from the GPMTD for that work, and each tier of Subcontractors
must likewise pay the next lower tier of Subcontractors within thirty (30) calendar days after receiving
payment. If this Contract provides for retainage, the Contractor must remit to each first-tier
Subcontractor its share of any retainage within thirty (30) days after receipt of such retainage from
GPMTD, and each tier of Subcontractors must likewise remit retainage to the next lower tier of
Subcontractors within thirty (30) calendar days after receiving payment. If this Contract does not
provide for retainage, then neither Contractor nor any Subcontractor may withhold retainage from a
Subcontractor. The requirements of this paragraph must be stated in all of the Contractor's
subcontracts.

A delay in or postponement of payment to a Subcontractor requires good cause and prior written
approval by GPMTD’s General Manager or his/her authorized representative. The Contractor is
required to include, in each subcontract, a clause requiring the use of appropriate arbitration
mechanisms to resolve all payment disputes.

GPMTD will not pay the Contractor for work performed unless and until the Contractor ensures that
each Subcontractor has been promptly paid under all previous payment requests, as evidenced by the
filing with the GPMTD of lien waivers (if applicable), canceled checks (if requested}, and the
Contractor's sworn statement that it has complied with the prompt payment requirements. The
Contractor must submit a prompt payment affidavit, (form to be provided by GPMTD) which identifies
each Subcontractor (both DBE and non-DBE) and the date and amount of the last payment to such
Subcontractor, with every payment request filed with GPMTD, except for the first payment request.

Failure to comply with these prompt payment requirements is a breach of the Contract which may
lead to any remedies permitted under law, including, but not limited to, Contractor debarment. In
addition, Contractor's failure to promptly pay its Subcontractors is subject to the provisions of 50 ILCS
505/9.
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6-7 Price Adjustments

Price adjustments either upward or downward may be negotiated only at the time of renewal unless
GPMTD requests a contract modification.

6-8 Shipping Charges

All prices shall include freight FOB to the designated delivery point. GPMTD shall reject requests for
additional compensation for freight charges.

6-9 Delivery Points

This Contract requires all goods and/or services and supervision necessary to furnish the goods and
services as set forth herein to be made to any authorized GPMTD-related facility and will be
determined at the time of order at the sole discretion of GPMTD.

6-10 Summary Report

Contractor shall, if requested, submit to GPMTD a quarterly report of services provided to GPMTD
under this Contract. The report, in a format acceptable to GPMTD, shall identify by item the amount
of work completed, the status of the project in relation to the schedule, and any other information
that may be relevant to project oversight.

6-11 Warranty Provisions

A. No Waiver of Warranties and Contract Rights: Conducting of tests and inspections, review of
Scope of Work or plans, payment for a work, or acceptance or final acceptance of the work by
GPMTD shall not constitute a waiver of any rights under this Contract or in law. The termination
of this Contract shall in no way relieve Contractor from its warranty/guarantee responsibility.

B. Warranty: Contractor warrants that the work performed under this Contract shall be free from
defects in material and workmanship and shall conform to all requirements of this Contract. Any
work corrected shall be subject to this subsection to the same extent as the work initially
provided.

C. Warranty Applicable to Third Party Suppliers, Vendors, Distributors, and Subcontractors:
Contractor shall ensure that the warranty requirements of this Contract are enforceable through
and against Contractor’s suppliers, vendors, distributors, and subcontractors. Contractor is
responsible for liability and expense caused by any inconsistencies or differences between the
warranties extended to GPMTD by Contractor and those extended to Contractor by its suppliers,
vendors, distributors, and subcontractors. Such inconsistency or difference shall not excuse
Contractor’s full compliance with its obligations under this Contract. Contractor shall cooperate
with GPMTD in facilitating warranty related work by such suppliers, vendors, distributors, and
subcontractors.

6-12 Express Warranties for Services

Contractor warrants that the services shall in all material respects conform to the requirements of
this Contract. Contractor warrants that qualified professional personnel with in-depth knowledge
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shall perform the services in a timely and professional manner; and that the services shall conform to
the standards generally observed in the industry for similar services. Contractor warrants that the
services shall be in compliance with all applicable laws, rules, and regulations.

6-13 Warranty Remedies

If at any time before Final Acceptance of any work covered by this Contract, Contractor or GPMTD
discovers one or more material defects or errors in the work of any other aspect in which the work
materially fails to meet the provisions of the warranty requirements herein, Contractor shall, at its
own expense and within thirty (30) days of notification of the defect by GPMTD, correct the defect,
error, or nonconformity.

Notice Required — GPMTD shall give written notice of any defect to Contractor. If Contractor has not
corrected the defect within thirty (30) days after receiving the written notice, GPMTD, in its sole
discretion, may correct the defect itself. In the case of an emergency where GPMTD believes delay
could cause serious injury, loss, or damage, GPMTD may waive the written notice and correct the
defect. In either case, GPMTD shall charge-back the cost for such warranty repair to Contractor.

Contractor is responsible for all costs of repair or replacement in order to restore the work to the
applicable Contract requirements or scope of work, including shipping charges, for work found

defective before Final Acceptance, regardless of who actually corrects the defect.

6-14 Independent Status of Contractor

In the performance of this Contract, the parties shall be acting in their individual, corporate, or
governmental capacities and not as agents, employees, partners, joint ventures, or associates of one
another. The parties intend that an independent contractor relationship shall be created by this
Contract. The employees or agents of one party shall not be deemed or construed to be the
employees or agents of the other party for any purpose whatsoever. Contractor shall not make any
claim or right, privilege or benefit, which would accrue to an employee.

6-15 Notices

Any notice which is required to be given hereunder shall be deemed sufficiently given or rendered if
such notice is in writing and is delivered personally or sent by certified mail, postage prepaid, return
receipt requested, or by a national overnight courier service to the following addresses:

Greater Peoria Mass Transit District
Procurement Administrator
2105 NE Jefferson Avenue
Peoria, IL 61603

Any notice given hereunder by personal delivery or express mail shall be deemed delivered when
received. Any properly addressed notice given herein by certified mail shall be deemed delivered
when the return receipt therefore is signed, or refusal to accept the mailing by the addressee is noted
thereon by the postal authorities. Either party may, at any time, change its address for the above
purposes by sending a notice to the other party stating the change and setting forth the new address.
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6-16 Non-Disclosure of Data

Data provided by GPMTD either before or after Contract award shall only be used for its intended
purpose. Proposers, vendors, Contractors, and subcontractors shall not utilize or distribute the
GPMTD data in any form without the prior express written approval of GPMTD.

6-17 Non-Disclosure Obligation

While providing the work required under this Contract, Contractor might encounter licensed
technology, software, documentation, drawings, schematics, manuals, data, or other materials
marked “Confidential,” “Proprietary,” or “Business Secret.” Contractor shall, with regard to such
information and material received or used in performance of this Contract, employ practices no less
that those used for the protection of Contractor’s own confidential information.

The Contract imposes no obligation upon Contractor with respect to confidential information which
Contractor can establish that: a) was in the possession of, or was rightfully known by Contractor
without an obligation to maintain its confidentiality prior to receipt from GPMTD or a third party; b)
is or becomes generally known to the public without violation of this Contract; c) is obtained by
Contractor in good faith from a third party having the right to disclose it without an obligation of
confidentiality; or, d) is independently developed by Contractor without the participation of
individuals who have had access to GPMTD’s or the third party’s confidential information. Contractor
may disclose confidential information if so, required by law, provided that Contractor notifies GPMTD
that the third party of such requirement prior to disclosure.

6-18 Public Disclosure Requests

Contracts shall be considered public documents and, with exceptions provided under public disclosure
laws, will be available for inspection and copying by the public.

If a Contractor considers any portion of any documents which may be delivered to GPMTD pursuant
to this Contract to be protected under the law, Contractor shall clearly identify each such item with
words such as “Confidential,” “Proprietary,” or “Business Secret.” If a request is made for disclosure
of any such document, GPMTD will determine whether the document should be made available under
the law. If the document or parts thereof are determined by GPMTD to be exempt from public
disclosure, GPMTD will not release the exempted document. If the document is not exempt from
public disclosure law, GPMTD will notify Contractor of the request and allow Contractor five (5) days
to take whatever action it deems necessary to protect its interests. If Contractor fails or neglects to
take such action within said period, GPMTD will release the document deemed subject to disclosure.
By signing a Contract, Contractor assents to the procedure outlined in this paragraph and shall have
no claim against GPMTD on account of actions taken under such procedure.

6-19 Ownership of Data

Subject to the rights granted Contractor pursuant to this Agreement, all right, title and interest in and
to the data collected and developed during the performance of this contract shall at all times remain
the sole and exclusive property of GPMTD. Contractor shall surrender all such data to GPMTD prior
to submitting an invoice for final payment.
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6-20 Patents and Royalties

Contractor is responsible for paying all license fees, royalties, or the costs of defending claims for the
infringement of any intellectual property that may be used in performing this Contract. Before final
payment is made on this Contract, Contractor shall, if requested by GPMTD, furnish acceptable proof
of a proper release from all such fees or claims.

6-21 Changed Requirements

New federal, state, and local laws, regulations, ordinances, rules, policies, and administrative practices
may be established after the date this Contract is established and may apply to this Contract. To
achieve compliance with changing requirements, Contractor agrees to accept all changed
requirements that apply to this Contract and require subcontractors to comply with revised
requirements as well. Changed requirements will be implemented through subsection 5-4, Contract
Changes/ Change Order Procedure.

6-22 Counterparts

This Contract may be signed in two (2) counterparts, each of which shall be deemed an original and
which shall together constitute one (1) Contract.

6-23 Contractual Relationships

No contractual relationship will be recognized under the Contract other than the contractual
relationship between GPMTD and the Prime Contractor.
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SECTION 7 - STATE OF ILLINOIS CONTRACT REQUIREMENTS

7-1 Interest of Members of in Congress

No member of or delegate to the lllinois General Assembly shall be admitted to any share or part of this
contract or to any benefit arising therefrom.

7-2 Prohibited Interests

No member, or officer, or employee of the GPMTD or a local public body with financial interest or
control in this contract during his tenure or for one year thereafter shall have any interest, direct or
indirect, in this contract or the proceeds thereof.

7-3 Contract Changes

Any proposed change in this contract shall be submitted to the GPMTD in writing for its prior approval.
7-4 Escalation

The Department does not allow escalation clauses as part of specifications or contracts, with the
following exceptions, subject to prior concurrence for each contract:

e Procurement for rail vehicles, where the contract price exceeds one year; and

e Procurements of metal product from a mill or manufacturer where quotations based on “price at
time of shipment” have historically been used.

7-5 Equal Employment Opportunity

The Contractor will be required to comply with all applicable Equal Employment Opportunity laws and
regulations.

In the event of the Contractor's non-compliance with the provisions of this Equal Employment
Opportunity Clause, the lllinois Human Rights Act and Regulations of the lllinois Department of Human
Rights (“Department”), the Contractor may be declared ineligible for future contracts or subcontracts
with the State of lllinois or any of its political subdivisions or municipal corporations, and the Contract
may be cancelled or voided in whole or in part, and such other sanctions or penalties may be imposed
or remedies invoked as provided by statute or regulation. During the performance of this Contract, the
Contractor agrees as follows:

1. That it will not discriminate against any employee or applicant for employment because of race,
color, religion, sex, national origin, ancestry, age, physical or mental handicap unrelated to ability, or
an unfavorable discharge from the military service; and further that it will examine all job
classifications to determine if minority persons or women are underutilized and will take appropriate
affirmative action to rectify such underutilization.

2. That, if it hires additional employees in order to perform this Contract or any portion thereof, it will

determine the availability (in accordance with the Department's Rules and Regulations) of minorities
and women in the area(s) from which it may reasonably recruit and it will hire for each job
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classification for which employees are hired in such a way that minorities and women are not
underutilized.

3. That, in all solicitations or advertisements for employees placed by it or on its behalf, it will state that
all applicants will be afforded equal opportunity without discrimination because of race, color,
religion, sex, national origin or ancestry, age, physical or mental handicap unrelated to ability, or an
unfavorable discharge from military service.

4. That it will send to each labor organization or representative of workers with which it has or is bound
by a collective bargaining or other agreement or understanding, a notice advising such labor
organizations or representative of the Contractor's obligations under the lllinois Human Rights Act
and the Department's Rules and Regulations. If any such labor organization or representative fails
or refuses to cooperate with the Contractor in its efforts to comply with such Act and Rules and
Regulations, the Contractor will promptly notify the Department and the contracting agency and will
recruit employees from other sources when necessary to fulfill its obligations thereunder.

5. That it will submit reports as required by the Department's Rules and Regulations, furnish all relevant
information as may from time to time be requested by the Department or the contracting agency,
and in all respects comply with the lllinois Human Rights Act and the Department's Rules and
Regulations.

6. That it will permit access to all relevant books, records, accounts and work sites by personnel of the
contracting agency and the Department for purposes of investigation to ascertain compliance with
the Illinois Human Rights Act and the Department's Rules and Regulations.

7. That it will include, verbatim or by reference, the provisions of this ITEM in every subcontract it
awards under which any portion of the Contract obligations are undertaken or assumed, so that such
provisions will be binding upon such subcontractor. In the same manner as with other provisions of
this Contract, the Contractor will be liable for compliance with applicable provisions of this clause by
such subcontractors; and further it will promptly notify the contracting agency and the Department
in the event the subcontractor fails or refuses to comply therewith. In addition, the Contractor will
not utilize any subcontractor declared by the Illinois Human Rights Commission to be ineligible for
contracts or subcontracts with the State of lllinois or any of its political subdivisions or municipal
corporations.

7-6 Financial Assistance

This contract is subject to financial assistance contracts between the GPMTD and the United States
Department of Transportation.

7-7 Audit and Inspection of Records

The contractor shall permit the authorized representatives to the GPMTD and the State of lllinois to
inspect and audit all data and records of the contractor relating to his performance under the contract.

7-8 Assignment

Assignment of any portion of the work by Subcontract must be approved in advance by the GPMTD.
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7-9 Retention of Records

The contractor shall maintain records to show actual time devoted and cost incurred for a minimum of
three (3) years after the completion of the contract.

7-10 Ownership of Records

The GPMTD shall retain ownership of all plans, specifications, and related documents

7-11 Government Inspection

"Representatives of the State of Illinois shall have access to the site of construction and shall have the
right to inspect all project works."

7-12 Certified Payrolls

The GPMTD shall obtain from the contractor and each subcontractor a certified copy of each weekly
payroll within seven days after the regular payroll date. Following a review by the GPMTD for
compliance with state and federal labor laws, the payroll copy shall be retained at the project site for
later review by the authorized representative of the State of lllinois.

7-13 Warranty of Construction

For a period of one year from the date of completion, as evidenced by the date of final acceptance of
the work, the Contractor warrants that work performed under this contract conforms to the contract
requirements and is free of any defect of equipment, material or workmanship performed by the
Contractor or any of his subcontractors or suppliers.

Under this warranty, the Contractor shall remedy at his own expense any such failure to conform or any
such defect. Nothing in the above intends or implies that this warranty shall apply to work which has
been abused or neglected by the GPMTD.

7-14 Prime Contractor Participation

"The prime contractor shall perform on the site, with his own staff, work equivalent to at least 10
percent of the total amount of construction work at the site. Only pay items of the construction contract
will be used in computing the total amount of construction at the work site." (The grantee may increase
this minimum amount of prime contractor participation depending upon the degree of specialization
required to perform this work.)
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SECTION 8 - FEDERAL TRANSIT ADMINISTRATION (FTA) REQUIREMENTS

8-1 No Obligation by the Federal Government

1.

The Purchaser and Contractor acknowledge and agree that, notwithstanding any concurrence by
the Federal Government in or approval of the solicitation or award of the underlying contract,
absent the express written consent by the Federal Government, the Federal Government is not a
party to this contract and shall not be subject to any obligations or liabilities to the Purchaser,
Contractor, or any other party (whether or not a party to that contract) pertaining to any matter
resulting from the underlying contract.

The Contractor agrees to include the above clause in each subcontract financed in whole or in part
with Federal assistance provided by FTA. It is further agreed that the clause shall not be modified,
except to identify the subcontractor who will be subject to its provisions.

8-2 Program Fraud and False or Fraudulent Statements or Related Acts

1.

The Contractor acknowledges that the provisions of the Program Fraud Civil Remedies Act of 1986,
as amended, 31 U.S.C. § § 3801 et seq. and U.S. DOT regulations, "Program Fraud Civil Remedies,"
49 C.F.R. Part 31, apply to its actions pertaining to this Project. Upon execution of the underlying
contract, the Contractor certifies or affirms the truthfulness and accuracy of any statement it has
made, it makes, it may make, or causes to be made, pertaining to the underlying contract or the
FTA assisted project for which this contract work is being performed. In addition to other penalties
that may be applicable, the Contractor further acknowledges that if it makes, or causes to be made,
a false, fictitious, or fraudulent claim, statement, submission, or certification, the Federal
Government reserves the right to impose the penalties of the Program Fraud Civil Remedies Act of
1986 on the Contractor to the extent the Federal Government deems appropriate.

The Contractor also acknowledges that if it makes, or causes to be made, a false, fictitious, or
fraudulent claim, statement, submission, or certification to the Federal Government under a
contract connected with a project that is financed in whole or in part with Federal assistance
originally awarded by FTA under the authority of 49 U.S.C. § 5307, the Government reserves the
right to impose the penalties of 18 U.S.C. § 1001 and 49 U.S.C. § 5307(n)(1) on the Contractor, to
the extent the Federal Government deems appropriate.

The Contractor agrees to include the above two clauses in each subcontract financed in whole orin
part with Federal assistance provided by FTA. It is further agreed that the clauses shall not be
modified, except to identify the subcontractor who will be subject to the provisions.

8-3 Access to Records and Reports

The following access to records requirements apply to this Contract:

1.

Where the Purchaser is not a State but a local government and is the FTA Recipient or a sub-grantee
of the FTA Recipient in accordance with 49 C. F. R. 18.36(i), the Contractor agrees to provide the
Purchaser, the FTA Administrator, the Comptroller General of the United States or any of their
authorized representatives access to any books, documents, papers and records of the Contractor
which are directly pertinent to this contract for the purposes of making audits, examinations,
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excerpts and transcriptions. Contractor also agrees, pursuant to 49 C. F. R. 633.17 to provide the
FTA Administrator or his authorized representatives including any PMO Contractor access to
Contractor's records and construction sites pertaining to a major capital project, defined at 49 U.S.C.
5302(a)1, which is receiving federal financial assistance through the programs described at 49 U.S.C.
5307, 5309 or 5311.

Where the Purchaser is a State and is the FTA Recipient or a sub-grantee of the FTA Recipient in
accordance with 49 C.F.R. 633.17, Contractor agrees to provide the Purchaser, the FTA
Administrator or his authorized representatives, including any PMO Contractor, access to the
Contractor's records and construction sites pertaining to a major capital project, defined at 49 U.S.C.
5302(a)1, which is receiving federal financial assistance through the programs described at 49 U.S.C.
5307, 5309 or 5311. By definition, a major capital project excludes contracts of less than the
simplified acquisition threshold currently set at $100,000.

Where the Purchaser enters into a negotiated contract for other than a small purchase or under the
simplified acquisition threshold and is an institution of higher education, a hospital or other non-
profit organization and is the FTA Recipient or a sub-grantee of the FTA Recipient in accordance with
49 C.F.R. 19.48, Contractor agrees to provide the Purchaser, FTA Administrator, the Comptroller
General of the United States or any of their duly authorized representatives with access to any
books, documents, papers and record of the Contractor which are directly pertinent to this contract
for the purposes of making audits, examinations, excerpts and transcriptions.

Where any Purchaser which is the FTA Recipient or a sub-grantee of the FTA Recipient in accordance
with 49 U.S.C. 5325(a) enters into a contract for a capital project or improvement (defined at 49
U.S.C. 5302(a)l1) through other than competitive bidding, the Contractor shall make available
records related to the contract to the Purchaser, the Secretary of Transportation and the
Comptroller General or any authorized officer or employee of any of them for the purposes of
conducting an audit and inspection.

The Contractor agrees to permit any of the foregoing parties to reproduce by any means
whatsoever or to copy excerpts and transcriptions as reasonably needed.

The Contractor agrees to maintain all books, records, accounts and reports required under this
contract for a period of not less than three years after the date of termination or expiration of this
contract, except in the event of litigation or settlement of claims arising from the performance of
this contract, in which case Contractor agrees to maintain same until the Purchaser, the FTA
Administrator, the Comptroller General, or any of their duly authorized representatives, have
disposed of all such litigation, appeals, claims or exceptions related thereto. Reference 49 CFR
18.39(i)(11).

FTA does not require the inclusion of these requirements in subcontracts.

8-4 Changes to Federal Requirements

Federal Changes - Contractor shall at all times comply with all applicable FTA regulations, policies,
procedures and directives, including without limitation those listed directly or by reference in the
Master Agreement between Purchaser and FTA, as they may be amended or promulgated from time to

time during the term of this contract. Contractor's failure to so comply shall constitute a material breach
of this contract.
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8-5 Termination Provisions

a. Termination for Convenience (General Provision) The GPMTD may terminate this contract, in
whole or in part, at any time by written notice to the Contractor when it is in the Government's best
interest. The Contractor shall be paid its costs on work performed up to the time of termination.
GPMTD will not be responsible for lost profits or contract closeout cost, if this contract is terminated
for convenience. The Contractor shall promptly submit its termination claim to GPMTD to be paid
the Contractor. If the Contractor has any property in its possession belonging to the GPMTD, the
Contractor will account for the same, and dispose of it in the manner the GPMTD directs.

b. Termination for Default [Breach or Cause] (General Provision) If the Contractor does not deliver
supplies in accordance with the contract delivery schedule, or, if the contract is for services, the
Contractor fails to perform in the manner called for in the contract, or if the Contractor fails to
comply with any other provisions of the contract, the GPMTD may terminate this contract for
default. Termination shall be affected by serving a notice of termination on the contractor setting
forth the manner in which the Contractor is in default. The contractor will only be paid the contract
price for supplies delivered and accepted, or services performed in accordance with the manner of
performance set forth in the contract.

If it is later determined by the GPMTD that the Contractor had an excusable reason for not
performing, such as a strike, fire, or flood, events which are not the fault of or are beyond the control
of the Contractor, the GPMTD, after setting up a new delivery of performance schedule, may allow
the Contractor to continue work, or treat the termination as a termination for convenience.

c. Opportunity to Cure (General Provision) The GPMTD in its sole discretion may, in the case of a
termination for breach or default, allow the Contractor 10 business days in which to cure the defect.
In such case, the notice of termination will state the time period in which cure is permitted and
other appropriate conditions

If Contractor fails to remedy to GPMTD's satisfaction the breach or default of any of the terms,
covenants, or conditions of this Contract within ten (10) days after receipt by Contractor of written
notice from GPMTD setting forth the nature of said breach or default, GPMTD shall have the right
to terminate the Contract without any further obligation to Contractor. Any such termination for
default shall not in any way operate to preclude GPMTD from also pursuing all available remedies
against Contractor and its sureties for said breach or default.

d. Waiver of Remedies for any Breach In the event that GPMTD elects to waive its remedies for any
breach by Contractor of any covenant, term or condition of this Contract, such waiver by GPMTD
shall not limit GPMTD's remedies for any succeeding breach of that or of any other term, covenant,
or condition of this Contract.

e. Termination for Convenience of Default (Cost-Type Contracts) The GPMTD may terminate this
contract, or any portion of it, by serving a notice or termination on the Contractor. The notice shall
state whether the termination is for convenience of the GPMTD or for the default of the Contractor.
If the termination is for default, the notice shall state the manner in which the contractor has failed
to perform the requirements of the contract. The Contractor shall account for any property in its
possession paid for from funds received from the GPMTD, or property supplied to the Contractor
by the GPMTD. If the termination is for default, the GPMTD may fix the fee, if the contract provides
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for a fee, to be paid the contractor in proportion to the value, if any, of work performed up to the
time of termination. The Contractor shall promptly submit its termination claim to the GPMTD and
the parties shall negotiate the termination settlement to be paid the Contractor.

If the termination is for the convenience of the GPMTD, the Contractor shall be paid a fee, if the
contract provided for payment of a fee, in proportion to the work performed up to the time of
termination. GPMTD will not be responsible for lost profits or contract closeout cost, if this contract
is terminated for convenience.

Termination for Default (Construction) If the Contractor refuses or fails to prosecute the work or
any separable part, with the diligence that will insure its completion within the time specified in this
contract or any extension or fails to complete the work within this time, or if the Contractor fails to
comply with any other provisions of this contract, the GPMTD may terminate this contract for
default. The GPMTD shall terminate by delivering to the Contractor a Notice of Termination
specifying the nature of the default. In this event, the Recipient may take over the work and
compete it by contract or otherwise, and may take possession of and use any materials, appliances,
and plant on the work site necessary for completing the work. The Contractor and its sureties shall
be liable for any damage to the Recipient resulting from the Contractor's refusal or failure to
complete the work within specified time, whether or not the Contractor's right to proceed with the
work is terminated. This liability includes any increased costs incurred by the Recipient in completing
the work.

The Contractor's right to proceed shall not be terminated nor the Contractor charged with damages
under this clause if-

the delay in completing the work arises from unforeseeable causes beyond the control and without
the fault or negligence of the Contractor. Examples of such causes include acts of God, acts of the
Recipient, acts of another Contractor in the performance of a contract with the Recipient,
epidemics, quarantine restrictions, strikes, freight embargoes; and

the contractor, within [10] days from the beginning of any delay, notifies the GPMTD in writing of
the causes of delay. If in the judgment of the GPMTD, the delay is excusable, the time for completing
the work shall be extended. The judgment of the GPMTD shall be final and conclusive on the parties,
but subject to appeal under the Disputes clauses.

If, after termination of the Contractor's right to proceed, it is determined that the Contractor was not
in default, or that the delay was excusable, the rights and obligations of the parties will be the same as
if the termination had been issued for the convenience of the Recipient.

8-6 Civil Rights Requirements

The following requirements apply to the underlying contract:

1.

Nondiscrimination - In accordance with Title VI of the Civil Rights Act, as amended, 42 U.S.C. §
2000d, section 303 of the Age Discrimination Act of 1975, as amended, 42 U.S.C. § 6102, section
202 of the Americans with Disabilities Act of 1990, 42 U.S.C. § 12132, and Federal transit law at 49
U.S.C. § 5332, the Contractor agrees that it will not discriminate against any employee or applicant
for employment because of race, color, creed, national origin, sex, age, or disability. In addition, the
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Contractor agrees to comply with applicable Federal implementing regulations and other
implementing requirements FTA may issue.

2. Equal Employment Opportunity - The following equal employment opportunity requirements apply
to the underlying contract:

a. Race, Color, Creed, National Origin, Sex - In accordance with Title VII of the Civil Rights Act, as
amended, 42 U.S.C. § 2000e, and Federal transit laws at 49 U.S.C. § 5332, the Contractor agrees
to comply with all applicable equal employment opportunity requirements of U.S. Department
of Labor (U.S. DOL) regulations, "Office of Federal Contract Compliance Programs, Equal
Employment Opportunity, Department of Labor," 41 C.F.R. Parts 60 et seq ., (which implement
Executive Order No. 11246, "Equal Employment Opportunity," as amended by Executive Order
No. 11375, "Amending Executive Order 11246 Relating to Equal Employment Opportunity," 42
U.S.C. § 2000e note), and with any applicable Federal statutes, executive orders, regulations,
and Federal policies that may in the future affect construction activities undertaken in the
course of the Project. The Contractor agrees to take affirmative action to ensure that applicants
are employed, and that employees are treated during employment, without regard to their
race, color, creed, national origin, sex, or age. Such action shall include, but not be limited to,
the following: employment, upgrading, demotion or transfer, recruitment or recruitment
advertising, layoff or termination; rates of pay or other forms of compensation; and selection
for training, including apprenticeship. In addition, the Contractor agrees to comply with any
implementing requirements FTA may issue.

b. Age - In accordance with section 4 of the Age Discrimination in Employment Act of 1967, as
amended, 29 U.S.C. § § 623 and Federal transit law at 49 U.S.C. § 5332, the Contractor agrees
to refrain from discrimination against present and prospective employees for reason of age. In
addition, the Contractor agrees to comply with any implementing requirements FTA may issue.

c. Disabilities - In accordance with section 102 of the Americans with Disabilities Act, as amended,
42 U.S.C. § 12112, the Contractor agrees that it will comply with the requirements of U.S. Equal
Employment Opportunity Commission, "Regulations to Implement the Equal Employment
Provisions of the Americans with Disabilities Act," 29 C.F.R. Part 1630, pertaining to
employment of persons with disabilities. In addition, the Contractor agrees to comply with any
implementing requirements FTA may issue.

3. The Contractor also agrees to include these requirements in each subcontract financed in whole or
in part with Federal assistance provided by FTA, modified only if necessary, to identify the affected
parties.

8-7 Disadvantaged Business Enterprise (DBE) Participation

1. This contract is subject to the requirements of Title 49, Code of Federal Regulations, Part 26,
Participation by Disadvantaged Business Enterprises in Department of Transportation Financial
Assistance Programs. The national goal for participation of Disadvantaged Business Enterprises
(DBE) is 10%. The agency’s overall goal for DBE participation is 10%. A separate contract goal for
DBE participation has not been established for this procurement.

2. The contractor shall not discriminate on the basis of race, color, national origin, or sex in the
performance of this contract. The contractor shall carry out applicable requirements of 49 CFR Part
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26 in the award and administration of this DOT-assisted contract. Failure by the contractor to carry
out these requirements is a material breach of this contract, which may result in the termination of
this contract or such other remedy asthe GPMTD deems appropriate. Each subcontract the
contractor signs with a subcontractor must include the assurance in this paragraph (see 49 CFR
26.13(b)).

3. Bidders/Proposers are required to document sufficient DBE participation to meet these goals or,
alternatively, document adequate good faith efforts to do so, as provided for in 49 CFR 26.53. Award
of this contract is conditioned on submission of the following concurrent with and accompanying
an initial bid:

a. The names and addresses of DBE firms that will participate in this contract;
b. A description of the work each DBE will perform;
c. The dollar amount of the participation of each DBE firm participating;

d. Written documentation of the bidder/offeror’s commitment to use a DBE subcontractor whose
participation it submits to meet the contract goal;

e. Written confirmation from the DBE that it is participating in the contract as provided in the
prime contractor’s commitment; and

f. If the contract goal is not met, evidence of good faith efforts to do so.

Proposers must present the information required above as a matter of responsiveness with
initial bids (see 49 CFR 26.53(3)).

The successful bidder/offeror will be required to report its DBE participation obtained through
race-neutral means throughout the period of performance.

4. The contractor is required to pay its subcontractors performing work related to this contract for
satisfactory performance of that work no later than 30 days after the contractor’s receipt of
payment for that work from the GPMTD. In addition, is required to return any retainage payments
to those subcontractors within 30 days after the subcontractor's work related to this contract is
satisfactorily completed.

5. The contractor must promptly notify the GPMTD, whenever a DBE subcontractor performing work
related to this contract is terminated or fails to complete its work and must make good faith efforts
to engage another DBE subcontractor to perform at least the same amount of work. The contractor
may not terminate any DBE subcontractor and perform that work through its own forces or those
of an affiliate without prior written consent of the GPMTD.

8-8 Incorporation of FTA Terms

Incorporation of Federal Transit Administration (FTA) Terms - The preceding provisions include, in part,
certain Standard Terms and Conditions required by DOT, whether or not expressly set forth in the
preceding contract provisions. All contractual provisions required by DOT, as set forth in FTA Circular
4220.1E are hereby incorporated by reference. Anything to the contrary herein notwithstanding, all FTA
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mandated terms shall be deemed to control in the event of a conflict with other provisions contained
in this Agreement. The Contractor shall not perform any act, fail to perform any act, or refuse to comply
with any (name of grantee) requests which would cause (name of grantee) to be in violation of the FTA
terms and conditions.

8-9 Suspension and Debarment

This contract is a covered transaction for purposes of 49 CFR Part 29. As such, the contractor is required
to verify that none of the contractor, its principals, as defined at 49 CFR 29.995, or affiliates, as defined
at 49 CFR 29.905, are excluded or disqualified as defined at 49 CFR 29.940 and 29.945.

The contractor is required to comply with 49 CFR 29, Subpart C and must include the requirement to
comply with 49 CFR 29, Subpart C in any lower tier covered transaction it enters into.

8-10 Energy Conservation

The contractor agrees to comply with mandatory standards and policies relating to energy efficiency
which are contained in the state energy conservation plan issued in compliance with the Energy Policy
and Conservation Act.

8-11 Access Requirements for Persons with Disabilities

The Recipient agrees to comply with the provisions of 49 U.S.C. § 5301(d), which sets forth the Federal
policy that elderly persons and persons with disabilities have the same right as other persons to use
transit service and facilities, and that special efforts shall be made in planning and designing those
services and facilities to implement transportation accessibility rights for elderly persons and persons
with disabilities. The Recipient also agrees to comply with all applicable requirements of the following
Federal laws and any subsequent amendments thereto: section 504 of the Rehabilitation Act of 1973,
as amended, 29 U.S.C. § 794, which prohibits discrimination on the basis of handicap; the Americans
with Disabilities Act of 1990 (ADA), as amended, 42 U.S.C. §§ 12101 et seq., which requires accessible
facilities and services to be made available to persons with disabilities; and the Architectural Barriers
Act of 1968, as amended, 42 U.S.C. §§ 4151 et seq., which requires that buildings and public
accommodations be accessible to persons with disabilities.

8-12 Recycled Products

Recovered Materials - The contractor agrees to comply with all the requirements of Section 6002 of the
Resource Conservation and Recovery Act (RCRA), as amended (42 U.S.C. 6962), including but not limited
to the regulatory provisions of 40 CFR Part 247, and Executive Order 12873, as they apply to the
procurement of the items designated in Subpart B of 40 CFR Part 247.

8-13 Davis-Bacon and Copeland Anti-Kickback Acts

(1) Minimum wages - (i) All laborers and mechanics employed or working upon the site of the work (or
under the United States Housing Act of 1937 or under the Housing Act of 1949 in the construction or
development of the project), will be paid unconditionally and not less often than once a week, and
without subsequent deduction or rebate on any account (except such payroll deductions as are
permitted by regulations issued by the Secretary of Labor under the Copeland Act (29 CFR part 3)), the
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full amount of wages and bona fide fringe benefits (or cash equivalents thereof) due at time of payment
computed at rates not less than those contained in the wage determination of the Secretary of Labor
which is attached hereto and made a part hereof, regardless of any contractual relationship which may
be alleged to exist between the contractor and such laborers and mechanics.

Contributions made or costs reasonably anticipated for bona fide fringe benefits under section 1(b)(2)
of the Davis-Bacon Act on behalf of laborers or mechanics are considered wages paid to such laborers
or mechanics, subject to the provisions of paragraph (1)(iv) of this section; also, regular contributions
made or costs incurred for more than a weekly period (but not less often than quarterly) under plans,
funds, or programs which cover the particular weekly period, are deemed to be constructively made or
incurred during such weekly period. Such laborers and mechanics shall be paid the appropriate wage
rate and fringe benefits on the wage determination for the classification of work actually performed,
without regard to skill, except as provided in 29 CFR Part 5.5(a)(4). Laborers or mechanics performing
work in more than one classification may be compensated at the rate specified for each classification
for the time actually worked therein: Provided, That the employer's payroll records accurately set forth
the time spent in each classification in which work is performed. The wage determination (including any
additional classifications and wage rates conformed under paragraph (1)(ii) of this section) and the
Davis-Bacon poster (WH-1321) shall be posted at all times by the contractor and its subcontractors at
the site of the work in a prominent and accessible place where it can be easily seen by the workers.

(ii)(A) The contracting officer shall require that any class of laborers or mechanics, including helpers,
which is not listed in the wage determination and which is to be employed under the contract shall be
classified in conformance with the wage determination. The contracting officer shall approve an
additional classification and wage rate and fringe benefits therefore only when the following criteria
have been met:

1. Except with respect to helpers as defined as 29 CFR 5.2(n)(4), the work to be performed by the
classification requested is not performed by a classification in the wage determination; and

2. The classification is utilized in the area by the construction industry; and

3. The proposed wage rate, including any bona fide fringe benefits, bears a reasonable relationship to
the wage rates contained in the wage determination; and

4. With respect to helpers as defined in 29 CFR 5.2(n)(4), such a classification prevails in the area in
which the work is performed.

(B) If the contractor and the laborers and mechanics to be employed in the classification (if known), or
their representatives, and the contracting officer agree on the classification and wage rate (including
the amount designated for fringe benefits where appropriate), a report of the action taken shall be sent
by the contracting officer to the Administrator of the Wage and Hour Division, Employment Standards
Administration, U.S. Department of Labor, Washington, DC 20210. The Administrator, or an authorized
representative, will approve, modify, or disapprove every additional classification action within 30 days
of receipt and so advise the contracting officer or will notify the contracting officer within the 30-day
period that additional time is necessary.

(C) In the event the contractor, the laborers or mechanics to be employed in the classification or their

representatives, and the contracting officer do not agree on the proposed classification and wage rate
(including the amount designated for fringe benefits, where appropriate), the contracting officer shall
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refer the questions, including the views of all interested parties and the recommendation of the
contracting officer, to the Administrator for determination. The Administrator, or an authorized
representative, will issue a determination within 30 days of receipt and so advise the contracting officer
or will notify the contracting officer within the 30-day period that additional time is necessary.

(D) The wage rate (including fringe benefits where appropriate) determined pursuant to paragraphs
(a)(2)(ii) (B) or (C) of this section, shall be paid to all workers performing work in the classification under
this contract from the first day on which work is performed in the classification.

(iii) Whenever the minimum wage rate prescribed in the contract for a class of laborers or mechanics
includes a fringe benefit which is not expressed as an hourly rate, the contractor shall either pay the
benefit as stated in the wage determination or shall pay another bona fide fringe benefit or an hourly
cash equivalent thereof.

(iv) If the contractor does not make payments to a trustee or other third person, the contractor may
consider as part of the wages of any laborer or mechanic the amount of any costs reasonably anticipated
in providing bona fide fringe benefits under a plan or program, Provided, That the Secretary of Labor
has found, upon the written request of the contractor, that the applicable standards of the Davis-Bacon
Act have been met. The Secretary of Labor may require the contractor to set aside in a separate account
asset for the meeting of obligations under the plan or program.

(v)(A) The contracting officer shall require that any class of laborers or mechanics which is not listed in
the wage determination and which is to be employed under the contract shall be classified in
conformance with the wage determination. The contracting officer shall approve an additional
classification and wage rate and fringe benefits therefor only when the following criteria have been met:

1. The work to be performed by the classification requested is not performed by a classification in the
wage determination; and

2. The classification is utilized in the area by the construction industry; and

3. The proposed wage rate, including any bona fide fringe benefits, bears a reasonable relationship to
the wage rates contained in the wage determination.

(B) If the contractor and the laborers and mechanics to be employed in the classification (if known), or
their representatives, and the contracting officer agree on the classification and wage rate (including
the amount designated for fringe benefits where appropriate), a report of the action taken shall be sent
by the contracting officer to the Administrator of the Wage and Hour Division, Employment Standards
Administration, Washington, DC 20210. The Administrator, or an authorized representative, will
approve, modify, or disapprove every additional classification action within 30 days of receipt and so
advise the contracting officer or will notify the contracting officer within the 30-day period that
additional time is necessary.

(C) In the event the contractor, the laborers or mechanics to be employed in the classification or their
representatives, and the contracting officer do not agree on the proposed classification and wage rate
(including the amount designated for fringe benefits, where appropriate), the contracting officer shall
refer the questions, including the views of all interested parties and the recommendation of the
contracting officer, to the Administrator for determination. The Administrator, or an authorized
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representative, will issue a determination with 30 days of receipt and so advise the contracting officer
or will notify the contracting officer within the 30-day period that additional time is necessary.

(D) The wage rate (including fringe benefits where appropriate) determined pursuant to paragraphs
(a)(1)(v) (B) or (C) of this section, shall be paid to all workers performing work in the classification under
this contract from the first day on which work is performed in the classification.

(2) Withholding - The Greater Peoria Mass Transit District shall upon its own action or upon written
request of an authorized representative of the Department of Labor withhold or cause to be withheld
from the contractor under this contract or any other Federal contract with the same prime contractor,
or any other federally-assisted contract subject to Davis-Bacon prevailing wage requirements, which is
held by the same prime contractor, so much of the accrued payments or advances as may be considered
necessary to pay laborers and mechanics, including apprentices, trainees, and helpers, employed by the
contractor or any subcontractor the full amount of wages required by the contract. In the event of
failure to pay any laborer or mechanic, including any apprentice, trainee, or helper, employed or
working on the site of the work (or under the United States Housing Act of 1937 or under the Housing
Act of 1949 in the construction or development of the project), all or part of the wages required by the
contract, the [ insert name of grantee | may, after written notice to the contractor, sponsor, applicant,
or owner, take such action as may be necessary to cause the suspension of any further payment,
advance, or guarantee of funds until such violations have ceased.

(3) Payrolls and basic records - (i) Payrolls and basic records relating thereto shall be maintained by the
contractor during the course of the work and preserved for a period of three years thereafter for all
laborers and mechanics working at the site of the work (or under the United States Housing Act of 1937,
or under the Housing Act of 1949, in the construction or development of the project). Such records shall
contain the name, address, and social security number of each such worker, his or her correct
classification, hourly rates of wages paid (including rates of contributions or costs anticipated for bona
fide fringe benefits or cash equivalents thereof of the types described in section 1(b)(2)(B) of the Davis-
Bacon Act), daily and weekly number of hours worked, deductions made and actual wages paid.
Whenever the Secretary of Labor has found under 29 CFR 5.5(a)(1)(iv) that the wages of any laborer or
mechanic include the amount of any costs reasonably anticipated in providing benefits under a plan or
program described in section 1(b)(2)(B) of the Davis-Bacon Act, the contractor shall maintain records
which show that the commitment to provide such benefits is enforceable, that the plan or program is
financially responsible, and that the plan or program has been communicated in writing to the laborers
or mechanics affected, and records which show the costs anticipated or the actual cost incurred in
providing such benefits. Contractors employing apprentices or trainees under approved programs shall
maintain written evidence of the registration of apprenticeship programs and certification of trainee
programs, the registration of the apprentices and trainees, and the ratios and wage rates prescribed in
the applicable programs.

(A) The contractor shall submit weekly for each week in which any contract work is performed a copy
of all payrolls to the GPMTD for transmission to the Federal Transit Administration. The payrolls
submitted shall set out accurately and completely all of the information required to be maintained
under section 5.5(a)(3)(i) of Regulations, 29 CFR part 5. This information may be submitted in any form
desired. Optional Form WH-347 is available for this purpose and may be purchased from the
Superintendent of Documents (Federal Stock Number 029-005-00014-1), U.S. Government Printing
Office, Washington, DC 20402. The prime contractor is responsible for the submission of copies of
payrolls by all subcontractors.
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(B) Each payroll submitted shall be accompanied by a "Statement of Compliance," signed by the
contractor or subcontractor or his or her agent who pays or supervises the payment of the persons
employed under the contract and shall certify the following:

1. (1) Thatthe payroll for the payroll period contains the information required to be maintained under
section 5.5(a)(3)(i) of Regulations, 29 CFR part 5 and that such information is correct and complete;

2. (2) That each laborer or mechanic (including each helper, apprentice, and trainee) employed on the
contract during the payroll period has been paid the full weekly wages earned, without rebate,
either directly or indirectly, and that no deductions have been made either directly or indirectly
from the full wages earned, other than permissible deductions as set forth in Regulations, 29 CFR
part 3;

3. (3) That each laborer or mechanic has been paid not less than the applicable wage rates and fringe
benefits or cash equivalents for the classification of work performed, as specified in the applicable
wage determination incorporated into the contract.

(C) The weekly submission of a properly executed certification set forth on the reverse side of Optional
Form WH-347 shall satisfy the requirement for submission of the "Statement of Compliance" required
by paragraph (a)(3)(ii)(B) of this section.

(D) The falsification of any of the above certifications may subject the contractor or subcontractor to
civil or criminal prosecution under section 1001 of title 18 and section 231 of title 31 of the United States
Code.

(iii) The contractor or subcontractor shall make the records required under paragraph (a)(3)(i) of this
section available for inspection, copying, or transcription by authorized representatives of the Federal
Transit Administration or the Department of Labor, and shall permit such representatives to interview
employees during working hours on the job. If the contractor or subcontractor fails to submit the
required records or to make them available, the Federal agency may, after written notice to the
contractor, sponsor, applicant, or owner, take such action as may be necessary to cause the suspension
of any further payment, advance, or guarantee of funds. Furthermore, failure to submit the required
records upon request or to make such records available may be grounds for debarment action pursuant
to 29 CFR 5.12.

(4) Apprentices and trainees - (i) Apprentices - Apprentices will be permitted to work at less than the
predetermined rate for the work they performed when they are employed pursuant to and individually
registered in a bona fide apprenticeship program registered with the U.S. Department of Labor,
Employment and Training Administration, Bureau of Apprenticeship and Training, or with a State
Apprenticeship Agency recognized by the Bureau, or if a person is employed in his or her first 90 days
of probationary employment as an apprentice in such an apprenticeship program, who is not
individually registered in the program, but who has been certified by the Bureau of Apprenticeship and
Training or a State Apprenticeship Agency (where appropriate) to be eligible for probationary
employment as an apprentice. The allowable ratio of apprentices to journeymen on the job site in any
craft classification shall not be greater than the ratio permitted to the contractor as to the entire work
force under the registered program. Any worker listed on a payroll at an apprentice wage rate, who is
not registered or otherwise employed as stated above, shall be paid not less than the applicable wage
rate on the wage determination for the classification of work actually performed. In addition, any
apprentice performing work on the job site in excess of the ratio permitted under the registered
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program shall be paid not less than the applicable wage rate on the wage determination for the work
actually performed. Where a contractor is performing construction on a project in a locality other than
that in which its program is registered, the ratios and wage rates (expressed in percentages of the
journeyman's hourly rate) specified in the contractor's or subcontractor's registered program shall be
observed. Every apprentice must be paid at not less than the rate specified in the registered program
for the apprentice's level of progress, expressed as a percentage of the journeymen hourly rate specified
in the applicable wage determination. Apprentices shall be paid fringe benefits in accordance with the
provisions of the apprenticeship program. If the apprenticeship program does not specify fringe
benefits, apprentices must be paid the full amount of fringe benefits listed on the wage determination
for the applicable classification. If the Administrator of the Wage and Hour Division of the U.S.
Department of Labor determines that a different practice prevails for the applicable apprentice
classification, fringes shall be paid in accordance with that determination. In the event the Bureau of
Apprenticeship and Training, or a State Apprenticeship Agency recognized by the Bureau, withdraws
approval of an apprenticeship program, the contractor will no longer be permitted to utilize apprentices
at less than the applicable predetermined rate for the work performed until an acceptable program is
approved.

(ii) Trainees - Except as provided in 29 CFR 5.16, trainees will not be permitted to work at less than the
predetermined rate for the work performed unless they are employed pursuant to and individually
registered in a program which has received prior approval, evidenced by formal certification by the U.S.
Department of Labor, Employment and Training Administration. The ratio of trainees to journeymen on
the job site shall not be greater than permitted under the plan approved by the Employment and
Training Administration. Every trainee must be paid at not less than the rate specified in the approved
program for the trainee's level of progress, expressed as a percentage of the journeyman hourly rate
specified in the applicable wage determination. Trainees shall be paid fringe benefits in accordance with
the provisions of the trainee program. If the trainee program does not mention fringe benefits, trainees
shall be paid the full amount of fringe benefits listed on the wage determination unless the
Administrator of the Wage and Hour Division determines that there is an apprenticeship program
associated with the corresponding journeyman wage rate on the wage determination which provides
for less than full fringe benefits for apprentices. Any employee listed on the payroll at a trainee rate
who is not registered and participating in a training plan approved by the Employment and Training
Administration shall be paid not less than the applicable wage rate on the wage determination for the
classification of work actually performed. In addition, any trainee performing work on the job site in
excess of the ratio permitted under the registered program shall be paid not less than the applicable
wage rate on the wage determination for the work actually performed. In the event the Employment
and Training Administration withdraws approval of a training program, the contractor will no longer be
permitted to utilize trainees at less than the applicable predetermined rate for the work performed until
an acceptable program is approved.

(iii) Equal employment opportunity - The utilization of apprentices, trainees and journeymen under this
part shall be in conformity with the equal employment opportunity requirements of Executive Order
11246, as amended, and 29 CFR part 30.

(5) Compliance with Copeland Act requirements - The contractor shall comply with the requirements
of 29 CFR part 3, which are incorporated by reference in this contract.

(6) Subcontracts - The contractor or subcontractor shall insert in any subcontracts the clauses contained
in 29 CFR 5.5(a)(1) through (10) and such other clauses as the Federal Transit Administration may by
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appropriate instructions require, and also a clause requiring the subcontractors to include these clauses
in any lower tier subcontracts. The prime contractor shall be responsible for the compliance by any
subcontractor or lower tier subcontractor with all the contract clauses in 29 CFR 5.5.

(7) Contract termination: debarment - A breach of the contract clauses in 29 CFR 5.5 may be grounds
for termination of the contract, and for debarment as a contractor and a subcontractor as provided in
29 CFR 5.12.

(8) Compliance with Davis-Bacon and Related Act requirements - All rulings and interpretations of the
Davis-Bacon and Related Acts contained in 29 CFR parts 1, 3, and 5 are herein incorporated by reference
in this contract.

(9) Disputes concerning labor standards - Disputes arising out of the labor standards provisions of this
contract shall not be subject to the general disputes clause of this contract. Such disputes shall be
resolved in accordance with the procedures of the Department of Labor set forth in 29 CFR parts 5, 6,
and 7. Disputes within the meaning of this clause include disputes between the contractor (or any of its
subcontractors) and the contracting agency, the U.S. Department of Labor, or the employees or their
representatives.

(10) Certification of eligibility - (i) By entering into this contract, the contractor certifies that neither it
(nor he or she) nor any person or firm who has an interest in the contractor's firm is a person or firm
ineligible to be awarded Government contracts by virtue of section 3(a) of the Davis-Bacon Act or 29
CFR 5.12(a)(1).

(ii) No part of this contract shall be subcontracted to any person or firm ineligible for award of a
Government contract by virtue of section 3(a) of the Davis-Bacon Act or 29 CFR 5.12(a)(1).

(iii) The penalty for making false statements is prescribed in the U.S. Criminal Code, 18 U.S.C. 1001.

8-14 Veterans Preference

Veterans Preference. As provided in 49 U.S.C. § 5325(k), to the extent practicable, the Recipient agrees
and assures that each of its Subrecipients:

1. Wil give a hiring preference to veterans, as defined in 5 U.S.C. § 2108, who have the skills and
abilities required to perform construction work required under a third-party contract in connection
with a Capital Project supported with federal assistance appropriated or made available for 49
U.S.C. chapter 53, and

2. Will not require an employer to give a preference to any veteran over any equally qualified
applicant who is a member of any racial or ethnic minority, female, an individual with a disability,
or a former employee.

8-15 DOL EEO (Construction)

Equal Employment Opportunity Requirements for Construction Activities. Comply, when undertaking
“construction” as recognized by the U.S. Department of Labor (U.S. DOL), with:
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U.S. DOL regulations, “Office of Federal Contract Compliance Programs, Equal Employment
Opportunity, Department of Labor,” 41 C.F.R. chapter 60, and

Executive Order No. 11246, “Equal Employment Opportunity in Federal Employment,” September
24, 1965, 42 U.S.C. § 2000e note (30 Fed. Reg. 12319, 12935), as amended by any later Executive
Order that amends or supersedes it, referenced in 42 U.S.C. § 2000e note.
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ATTACHMENT A - Vendor Checklist
(Verification that all necessary documents are included)

This form must be completed and returned with the technical bid. Failure to return this form may be
cause for considering your bid non-responsive.

Vendor GPMTD
Check-Off Check-Off
Cover Letter
Invitation for Bid Cover Page
Attachment A: Vendor Checklist
Attachment B: Bid Affidavit
Attachment C: Addendum Page
Attachment D: Request for Clarification / Approved Equals
Attachment E: Certification Regarding Debarment and Suspension
Attachment F: Affidavit of Non-Collusion
Attachment G: Indemnity and Insurance Requirements
Attachment H: Firm Data Sheet
Attachment |: DBE Good Faith Effort (Information Sheet) N/A N/A
Attachment J: DBE Letter of Intent
Attachment K: DBE Affidavit
Attachment L: DBE Unavailable Certification
Attachment M: Prompt Payment Affidavit
Attachment N: Certificate of Compliance with Prevailing Wages
Attachment O: Peoria County Prevailing Wages (Rates) N/A N/A

Attachment P: Bid Pricing Form
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ATTACHMENT B - Bid Affidavit

The undersigned hereby declares that he/she has carefully read and examined the Advertisement, the
Scope and Terms, the Specifications, Warranty, and Quality Assurance Requirements, with all supporting
certificates and affidavits, for the provision of services specified at the prices stated in the fee bid.

Signed:

Title:

Company Name:

Subscribed and sworn to before me this day of , 20

Notary Public:

My Commission Expires:
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ATTACHMENT C — Addendum Page

The undersigned acknowledges receipt of the following addenda to this IFB. (Include the number and
date for each entry.)

Addendum Number

Addendum Number

Addendum Number

Addendum Number

Addendum Number

Addendum Number

Addendum Number

Dated

Dated

Dated

Dated

Dated

Dated

Dated

Failure to acknowledge the receipt of all addenda may cause the bid to be considered non-responsive to
this Invitation for Bid, which will require rejection of the bid.

Signature

Title
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Date:

Proposing Company:

Section of the IFB:

Proposer’s Request:

Page Number:

GPMTD Response:

Approved
Denied

Comments:

Signature:

Date:
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ATTACHMENT E - Certification Regarding Debarment and Suspension

This contract is a covered transaction for purposes of 49 CFR Part 29. As such, the contractor is required
to verify that none of the contractor, its principals, as defined at 49 CFR 29.995, or affiliates, as defined at
49 CFR 29.905, are excluded or disqualified as defined at 49 CFR 29.940 and 29.945.

The contractor is required to comply with 49 CFR 29, Subpart C and must include the requirement to
comply with 49 CFR 29, Subpart C in any lower tier covered transaction it enters into.

By signing and submitting its bid or proposal, the bidder or proposer certifies as follows:

The certification in this clause is a material representation of fact relied upon by the GPMTD. If it is later
determined that the bidder or proposer knowingly rendered an erroneous certification, in addition to
remedies available to the GPMTD, the Federal Government may pursue available remedies, including but
not limited to suspension and/or debarment. The bidder or proposer agrees to comply with the
requirements of 49 CFR 29, Subpart C while this offer is valid and throughout the period of any contract
that may arise from this offer. The bidder or proposer further agrees to include a provision requiring such
compliance in its lower tier covered transactions.

Authorized Official:

Signature:

Date:

Where the Contractor is unable to certify to any of the statements in this certification, such Contractor
shall attach an explanation to this bid.

The Contractor, , certifies or affirms the truthfulness and accuracy
of the contents of the statement submitted on or with this certification and understands that the
provisions of 31 U.S.C. Sections 3801 ET Seq. are applicable thereto.

Authorized Official:

Signature:

Date:
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ATTACHMENT F — Affidavit of Non-Collusion

| hereby swear (or affirm) under the penalty for perjury:

Signed:

Company Name:

1.

That | am the proposer (if the proposer is an individual), a partner in the bid (if the proposer
is a partnership), or an officer or employee of the proposing corporation having authority to
sign on its behalf (if the proposer is a corporation);

That the attached bid has been arrived at by the proposer independently and have been
submitted without collusion and without any agreement, understanding, or planned common
course of action with any other vendor or materials, supplies, equipment, or service described
in the Invitation for Bids, designed to limit independent bids or competition;

That the contents of this bid/proposal has not been communicated by the proposer or its
employees or agents to any person not an employee or agent of the proposer or its surety on
any bond furnished with the bid, and will not be communicated to any such person prior to
the official opening of the bid; and

That | have fully informed myself regarding the accuracy of the statements made in the
affidavit.

Subscribed and sworn to before me this day of , 20

Notary Public:

My Commission expires , 20

Proposer's Federal Employer Identification Number:

(Number used on Employer's Quarterly Federal Tax Return)
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ATTACHMENT G — Indemnity and Insurance Requirements

1. These are the Indemnity and Insurance Requirements for Contractors providing services or supplies to
Greater Peoria Mass Transit District (GPMTD). By agreeing to perform the work or submitting a proposal,
you verify that you comply with and agree to be bound by these requirements. If any additional Contract
documents are executed, the actual Indemnity language and Insurance Requirements may include
additional provisions as deemed appropriate by GPMTD.

2. You should check with your Insurance advisors to verify compliance and determine if additional
coverage or limits may be needed to adequately insure your obligations under this agreement. These are
the minimum required and do not in any way represent or imply that such coverage is sufficient to
adequately cover the Contractor’s liability under this agreement. The full coverage and limits afforded
under Contractor’s policies of Insurance shall be available to GPMTD and these Insurance Requirements
shall not in any way act to reduce coverage that is broader or includes higher limits than those required.
The Insurance obligations under this agreement shall be: 1—all the Insurance coverage and limits carried
by or available to the Contractor; or 2—the minimum Insurance requirements shown in this agreement,
whichever is greater. Any insurance proceeds in excess of the specified minimum limits and coverage
required, which are applicable to a given loss, shall be available to GPMTD.

3. Contractor shall furnish the GPMTD with original Certificates of Insurance including all required
amendatory endorsements (or copies of the applicable policy language effecting coverage required by
this clause) and a copy of the Declarations and Endorsement Page of the CGL policy listing all policy
endorsements to GPMTD before work begins. GPMTD reserves the right to require full-certified copies of
all Insurance coverage and endorsements.

I. INDEMNIFICATION:

Contractor shall hold harmless, defend, and indemnify GPMTD and its officers, officials, employees, agents
and volunteers from and against all claims, damages, losses, and expenses including attorney fees arising
out of the performance of the work described herein, caused in whole or in part by any negligent act or
omission of the Contractor, any subcontractor, anyone directly or indirectly employed by any of them, or
anyone for whose acts any of them may be liable, except where caused by the active negligence, sole
negligence, or willful misconduct of the GPMTD.

1. INSURANCE

All insurance required except for worker’s compensation shall be endorsed to add Greater Peoria Mass
Transit District, it’s officials, Board members, employees, agents and volunteers to be added to all
liabilities policies as additional insureds. The contractor’s insurer will provide at least 30 days written
notice of cancellation.

| have read and understand the above requirements and agree to be bound by them for any work
performed for the GPMTD.

Authorized Signature: Date:

Printed name:
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ATTACHMENT H - Firm Data Sheet

The prime consultant is responsible for submitting the information requested below for all firms on the
project team, both prime and subcontractors. All firms are to be reported on one combined sheet unless
the number of firms requires the use of an additional sheet. Failure to submit complete data will result in
the Expression of Interest not being considered.

Firm’s DBE Firm’s Firm’s Annual
Firm’s N A
irm’s Name and Address Status* Age Gross Receipts
* Y = DBE-Certified by IDOT NA = Firm Not Claiming DBE Status
N = Not DBE-Certified by IDOT IP = DBE-Certification In-Process
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ATTACHMENT | — Good Faith Effort
(For information only — not to be returned)

The GPMTD has established a ten percent (10.0%) goal for Disadvantaged Business Enterprise (DBE)
participation for this contract. Therefore, a proposer must, in order to be responsible and responsive,
make a good-faith effort to meet the goal. The proposer can meet this requirement in either of two
(2) ways. First, the proposer can meet or exceed the goal, documenting commitments for
participation by DBE firms sufficient for this purpose. Second, even if the proposer doesn't meet the
goal, the proposer can document its good-faith efforts to meet the goal. This means that the
proposer must show that it took all necessary and reasonable steps to achieve the DBE goal, or other
requirement of this part which, by their scope, intensity, and appropriateness to the objective, could
reasonably be expected to obtain sufficient DBE participation, even if they were not fully successful.

The GPMTD will use the good-faith efforts mechanism as required by 49 CRF part 26. It is up to the
GPMTD to make a fair and reasonable judgment whether a proposer that did not meet the goal made
adequate good-faith efforts. The GPMTD will consider the quality, quantity, and intensity of the
different kinds of efforts that the proposer made. The efforts employed by the proposer should be
those that one could reasonably expect a proposer to take, if the proposer were actively and
aggressively trying to obtain DBE participation sufficient to meet the DBE contract goal. Mere pro
forma efforts are not good-faith efforts to meet the DBE contract requirements. As emphasized by
the Department of Transportation, GPMTD’s determination concerning the sufficiency of the firm's
good-faith efforts is a judgment call; meeting quantitative formulas is not required.

The GPMTD will not require that a proposer meet a contract goal (i.e., obtain a specified amount of
DBE participation) in order to be awarded a contract, even though the proposer shows that an
adequate good-faith was made. The rule specifically prohibits the GPMTD from ignoring bona fide
good-faith efforts.

The following is a list of types of actions that the GPMTD will consider as part of the proposer's good-
faith efforts to obtain DBE participation. It is not intended to be a mandatory checklist, nor is it
intended to be exclusive or exhaustive. Other factors or types of efforts may be relevant in
appropriate cases.

a. Soliciting through all reasonable and available means (e.g. attendance at pre-bid meetings,
advertising, and/or written notices) the interest of all certified DBEs who have the capability to
perform the work of the contract. The proposer must solicit this interest within sufficient time to
allow the DBEs to respond to the solicitation. The proposer must determine with certainty
whether or not a DBE is certified.

b. The DBEs are interested by taking appropriate steps to follow up initial solicitations.

c. Selecting portions of the work to be performed by DBEs in order to increase the likelihood that
the DBE goals will be achieved. This includes, where appropriate, breaking out contract work
items into economically feasible units to facilitate DBE participation, even when the prime

contractor might otherwise prefer to perform these work items with its own forces.

d. Providing interested DBEs with adequate information about the plans, specifications, and
requirements of the contract in a timely manner to assist them in responding to a solicitation.
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ATTACHMENT | — Good-Faith Effort {Continued)

Negotiating in good-faith with interested DBEs. It is the proposer's responsibility to make a
portion of the work available to DBE subcontractors and suppliers and to select those portions of
the work or material needs consistent with the available DBE subcontractors and suppliers, so as
to facilitate DBE participation. Evidence of such negotiation includes the names, addresses, and
telephone numbers of DBEs that were considered; a description of the information provided
regarding the plans and specifications for the work selected for subcontracting; and evidence as
to why additional agreements could not be reached for DBEs to perform the work.

A proposer using good business judgment would consider a number of factors in negotiating with
subcontractors, including DBE subcontractors, and would take a firm's price and capabilities, as
well as contract goals, into consideration. However, the fact that there may be some additional
costs involved in finding and using DBEs is not in itself sufficient reason for a proposer's failure to
meet the contract DBE goal, as long as such costs are reasonable. Also, the ability or desire of a
prime contractor to perform the work of a contract with its own organization does not relieve the
proposer of the responsibility to make good-faith efforts. Prime contractors are not, however,
required to accept higher quotes from DBEs, if the price difference is excessive or unreasonable.

Not rejecting DBEs as being unqualified without sound reasons based on a thorough investigation
of their capabilities. The Contractor's standing within its industry, membership in specific groups,
organizations, or associations, and political or social affiliations (for example union vs. non-union
employee status) are not legitimate causes for the rejection or non-solicitation of bids from DBEs
in the Contractor's efforts to meet the project goal.

Making efforts to assist interested DBEs in obtaining bonding, lines of credit, or insurance, as
required by the recipient or contractor.

Making efforts to assist interested DBEs in obtaining necessary equipment, supplies, materials, or
related assistance or services.

Effectively using the services of available minority/women community organizations;
minority/women contractors' groups; Federal, State, and Local minority/women business
assistance offices; and other organizations, as allowed on a case-by-case basis, to provide
assistance in the recruitment and placement of DBEs.
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ATTACHMENT J — DBE Letter of Intent

To:

(Name of Proposer)

The undersigned intends to perform work in connection with the above project as a DBE (circle one):
Individual Corporation Partnership Joint Venture
The Disadvantaged Business Enterprise status of the undersigned is confirmed:

1. On the reference list of Disadvantaged Business Enterprises dated ; or

2. On the attached Disadvantaged Business Enterprise Identification Statement.

The undersigned is prepared to perform the following work in connection with the above project (Specify
in detail particular work items or parts thereof to be performed):

The DBE contractor will perform this work at the following price:

You have projected the following commencement date for such work, and the undersigned is projecting
completion of such work as follows:

Items Projected Commencement Projected
Date Completion Date

The above work will not be sublet to a non-Disadvantaged Business Enterprise at any tier. The
undersigned will enter into a formal agreement for the above work with you, conditioned upon your
execution of a contract with GPMTD.

Name of Disadvantaged Business Enterprise:

By:

Title:

Date:
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ATTACHMENT K — DBE Affidavit

State of Date:

County:

The undersigned, being duly sworn, deposes and says that he/she is the (sole owner, partner, president,
treasurer, or other duly authorized official of a corporation) of

(Name of Official)

(Name of DBE)

and certifies that since the date of its certification through the IL UCP, the certification has not been
revoked nor has it expired nor has there been any change in the minority status of

(Name of DBE)

(Signature and Title of Person Making Affidavit)

Sworn to before me this day , 20

(Notary Public)

NOTE: The proposer must attach the DBE’s most recent certification letter or document to this affidavit.
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ATTACHMENT L — DBE Unavailable Certification

l, , the
(Name) (Title)

of certify that on
(Proposer/Prime Contractor) (Date)

| contacted the following Disadvantaged Business Enterprise to obtain a bid to perform the following work
item(s):
Form of Bid Sought (i.e.,
materials, materials & labor,
DBE Organization Work Items Sought labor only, etc.)

To the best of my knowledge and belief, said Disadvantaged Business Enterprise was unavailable for work
on this project, or unable to prepare a bid, for the following reason(s):

Signature: Date:

was offered an opportunity on
(Name of Disadvantaged Business Enterprise) (Date)

by to submit a bid to perform the above identified work.
(Proposer)

The above statement is a true and accurate account of why | did not submit a bid on this project.

Signed:

(Disadvantaged Business Enterprise Official)

Title:

Date:
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ATTACHMENT M — Prompt Payment Affidavit
Complete either (A) or (B), as applicable

(A) The undersigned affirms, to the best of his/her knowledge and belief, that:

(1) The undersigned understands and agrees that the Contractor is required to pay all
Subcontractors for all work that any Subcontractor has satisfactorily completed no later than
thirty (30) days after the Contractor has received payment from GPMTD for that work.

(2) The undersigned understands and agrees that the Contractor is required to pay retainage
amounts, if any, to a Subcontractor no later than thirty (30) days after the GPMTD has
released retainage to the Contractor for that portion of the work.

(3) The undersigned understands and agrees that any delay in or postponement of payment to
any Subcontractor by the Contractor requires the Contractor to demonstrate good cause
and to receive prior written approval by GPMTD’s General Manager or his/her authorized
representative.

(4) The undersigned understands and agrees that the GPMTD will not pay the Contractor for
Services performed or Deliverables submitted unless and until the Contractor certifies that
the Subcontractors have been promptly paid for the work or services they have performed
under all previous payment requests, as evidenced by the filing with the GPMTD the
Contractor's sworn statement that the Contractor has complied with the prompt payment
requirements.

The undersigned solemnly declares and affirms under penalty of perjury that the above and
foregoing are true and correct, and that he/she is authorized on behalf of the Contractor to sign this
affidavit.

Signature Company Name

Official’s Name and Title Date

(B) The undersigned solemnly declares and affirms under penalty of perjury that no Subcontractors
will be used in the performance of the work or services and, as such, the statutory prompt
payment requirements are inapplicable. The undersigned further declares that he/she is
authorized on behalf of the Contractor to sign this affidavit.

Signature Company Name

Official’s Name and Title Date
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ATTACHMENT N - Certificate of Compliance with Prevailing Wages
The Vendor shall agree to comply with the GPMTD Prevailing Wage Ordinance adopted by Board of Trustees by
signing and dating the following:

ORDINANCE
PREVAILING WAGES

WHEREAS, the State of lllinois has enacted the "Prevailing Wage Act" 820 ILCS 130 et seq., and

WHEREAS, the aforesaid Act requires that the GREATER PEORIA MASS TRANSIT DISTRICT (GPMTD) of Peoria
County investigate and ascertain the prevailing rate of wages as defined in said Act for laborers, mechanics and
other workers in the locality of said Peoria County employed in performing construction of public works, for said
GPMTD.

NOW, THEREFORE, BE IT ORDAINED BY THE BOARD OF TRUSTEES OF THE GPMTD:

SECTION 1: To the extent and as required by the "Prevailing Wage Act", the general prevailing rate of wages in
this locality for laborers, mechanics and the workers engaged in construction of public works coming under the
jurisdiction of the GPMTD is hereby ascertained to be the same as the prevailing rate of wages for construction
work in Peoria County area as determined by the Department of Labor of the State of lllinois as of July of the
current year, a copy of that determination being attached hereto and incorporated herein by reference. The
definition of any terms appearing in this Ordinance which are also used in aforesaid Act shall be the same as in
said Act.

SECTION 2: Nothing herein contained shall be construed to apply said general prevailing rate of wages as herein
ascertained to any work or employment except public works construction and landscaping construction of the
GPMTD to the extent required by the aforesaid Act.

SECTION 3: The GPMTD Secretary shall publicly post or keep available for inspection by any interested party in
the main office of the GPMTD this determination or any revisions of such prevailing rate of wage.

SECTION 4: The GPMTD Secretary shall mail a copy of this determination to any employer, and to any association
of employers and to any person or association of employees who have filed their names and addresses, requesting
copies of any determination stating the particular rates and the particular class of workers whose wages will be
affected by such rates.

SECTION 5: The GPMTD Secretary shall promptly file a certified copy of this Ordinance with both the Secretary of
State Index Division and the Department of Labor of the State of lllinois.

SECTION 6: The GPMTD Secretary shall cause to be published in a newspaper of general circulation within the area
a copy or notice of this Ordinance, and such publication shall constitute notice that the determination is effective
and that this is the determination of this public body.

By signature below, the Bidder/Proposer, , agrees to comply with this
Prevailing Wage Ordinance.

Signature of Bidder's Authorized Official

Print - Name and Title of Bidder's Authorized Official Date
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ATTACHMENT O — Peoria County Prevailing Wages
Posted January 28, 2020

Overtime
Trade Title Rg Type C Base Foreman M-F 3Sa Su Hol HW Pension Vac Trng ;:}ther
ns
ASBESTOS ABT-GEM All BLD 27.00 28.50 15 15 20 20 8.40 2057 000 080
ASBESTOS ABT-GEM Al HWY 30.77 3227 15 15 20 20 840 2272 000 080
ASBESTOS ABT-MEC All BLD 3278 35.28 15 1.5 20 20 1342 1220 000 0.72
BOILERMAKER All BLD 41.00 4400 20 20 20 20 T7.07 2057 150 1.24
BRICK MASON All BLD 35.01 36.51 15 15 20 20 1080 11.70 000 084
CARPENTER Al BLD 33.05 3530 15 15 20 20 8.65 1875 0.00 055
CARPENTER Al HWY 3543 3re8 15 15 20 20 8.65 19.60 0.00 052
CEMENT MASOM Al BLD 31.48 3323 15 15 20 20 8.75 17.60 0.00 064
CEMENT MASDOM Al HWY 3298 3448 15 15 20 20 8.75 1821 000 087
CERAMIC TILE FINISHER All BLD 3263 3283 15 15 20 20 1060 1170 000 082
ELECTRIC PWR EQMT QP Al ALL 46.47 55.07 15 15 20 20 7.39 1301 000 089
ELECTRIC PWR GRMNDMAN All  ALL 31.69 55.07 15 15 20 20 6.95 8.87 000 048
ELECTRIC PAWR LINEMAN Al ALL 51.67 55.07 15 15 20 20 7.55 1447 000 0.78
ELECTRIC PWR TRK DRV All  ALL 3325 55.07 15 1.5 20 20 7.00 931 000 050
ELECTRICIAM All BLD 3rst 4001 15 15 20 2.0 7.80 13.07 0.00 0.80
ELECTROMIC SYSTEM TECH All BLD 29.90 3180 15 15 20 20 7.45 1255 0.00 040
ELEVATOR CONSTRUCTOR Al BLD 47.72 5368 20 20 20 20 1572 1841 3.82 063
GLAZIER All BLD 3587 arar 15 15 1.5 20 1225 890 000 125
HEAT/FROST INSULATOR All BLD 43.70 46.20 15 15 20 20 1342 1366 000 072
IROMN WORKER All BLD 328 347 15 1.5 20 20 1126 17.07 000 0.74
IROMN WORKER Al HWY 38.20 40.20 15 1.5 20 20 1126 17.07 000 0.74
LABORER All BLD 26.00 27.50 15 15 20 20 8.40 2057 000 080
LABORER Al HWY 30.02 3152 15 15 20 20 8.40 2272 0.00 0.80
LABORER, SKILLED All BLD 26.40 2780 15 15 20 20 8.40 2057 0.00 0.80
LABORER, SKILLED Al HWY 30.32 3182 15 15 20 20 8.40 2272 000 080
LATHER Al BLD 33.05 35.30 15 15 20 20 8.65 1875 000 055
MACHIMERY MOVER Al HWY 36.82 g8z 15 15 20 20 1066 1547 000 084
MACHIMIST All BLD 4893 51.43 15 15 20 20 T.68 895 185 132
MARBLE FINISHER All BLD 3263 32.83 15 15 20 20 1080 11.70 000 082
MARBLE MASOM All BLD 35.37 36.82 15 15 20 20 1080 11.70 000 084
MILLWRIGHT Al BLD 3253 34.78 15 1.5 20 20 8.65 1962 000 0.55
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ATTACHMENT O — Peoria County Prevailing Wages CONTINUED

All
All
All
All
All
All
All
All
All
All
All
All
All
All
All
All
All
All
All
All
All
All
All
All
All
All
All
All
All
All
All
All
All
All

HWY
BLD
BLD
BLD
HWY
HWY
HWY
ALL
BLD
BLD
HWY
BLD
BLD
BLD
BLD
BLD
HWY
BLD
HWY
BLD
BLD
BLD
BLD
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Posted January 28, 2020

35.55
40.74
3r.m
32.70
40.75
3ar.r2
32
37.35
39.84
34.05
3543
39.60
30.06
36.22
31.50
34.19
36.82
41.97
36.82
35.01
32.63
35.37
35.37
38.06
38.61
38.87
39.23
40.27
30.45
30.89
31.10
31.38
3222
35.01

3r.eo
43.74
43.74
43.74
43.75
43.75
43.75
39.35
4474
36.30
ar.e8
43.96
NN
3948
3485
35.90
3s.sz
4472
3g.sz2
36.51
3263
36.62
36.62
42.18
4218
4218
42.18
4218
3374
3374
3374
3374
3374
36.51

1.5
15
1.5
1.5
1.5
1.5
1.5
1.5
1.5
1.5
1.5
1.5
1.5
1.5
1.5
1.5
1.5
1.5
1.5
1.5
15
1.5
1.5
1.5
1.5
1.5
1.5
15
1.5
1.5
1.5
1.5
1.5
1.5

15
1.5
1.5
15
1.5
15
1.5
15
15
1.5
15
1.5
15
1.5
15
15
1.5
15
1.5
15
1.5
15
15
1.5
15
1.5
15
1.5
1.5
15
1.5
15
1.5
15

20
20
20
20
20
20
20
1.5
20
20
20
20
20
20
20
20
20
20
20
20
20
20
20
20
20
20
20
20
20
20
20
20
20
20

2.0
20
2.0
20
20
20
20
2.0
20
2.0
20
20
20
20
2.0
20
2.0
20
20
2.0
20
2.0
20
20
20
20
2.0
20
2.0
20
20
20
20
2.0

8.65
10.25
10.25
10.25
10.25
10.25
10.25
12.10

2.73

8.65

8.65

7.40

8.75

7.40

9.50
10.12
10.66
10.23
10.66
10.60
10.60
10.60
10.60
13.00
13.00
13.00
13.00
13.00
13.00
13.00
13.00
13.00
13.00
10.60

20.05
20.65
20.65
2065
20.65
20.65
20.65
9.30
3.39
18.75
19.60
13.53
18.16
15.71
10.20
17.74
15.47
12.59
15.47
11.70
11.70
11.70
11.70
6.37
6.37
6.37
B6.37
6.37
6.37
6.37
6.37
6.37
6.37
11.70

0.00 052
0.00 3860
0.00 360
0.00 3.0
0.00 360
0.00 380
0.00 360
000 135
0.00 0.00
0.00 055
0.00 052
000 1.16
0.00 090
000 1.10
0.00 030
0.00 098
0.00 084
0.00 052
0.00 064
0.00 084
0.00 082
000 084
0.00 084
0.00 025
0.00 025
000 025
0.00 025
000 025
0.00 025
0.00 025
0.00 025
0.00 025
000 025
0.00 084
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ATTACHMENT P — Bid Pricing Form

The undersigned hereby declares that he/she has carefully read and examined the Public Notice, the
Invitation for Bid, terms, and requirements, with all supporting certificates and affidavits, for the goods
and services noted herein, and that he/she will enter into contract negotiations for said provision of goods
and services, as specified, using the costs identified herein, as the basis for those contract negotiations.
Detailed cost information shall be attached and meet the requirements as described in the Bid.

COST
$
Signature Company Name
Official’s Title Address
Date Telephone Number
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